
   
 

 
 
 

 

 
 
 

राष्ट्र ीय कृषि और ग्रामीण षिकास बैंक (नाबार्ड), 

असम के्षत्रीय कायाडलय, षिसपुर, गुिाहाटी -781006 

National Bank for Agriculture and Rural Development (NABARD), 
Assam Regional Office Dispur, Guwahati-781006 

 

षनषििा आमंत्रण सूचना  

Notice Inviting Tender 

For Selection of Structural Repairs contractors for carrying out structural repairs of 
Regional Office of NABARD, Opposite Assam Secretariat, G.S. Road, Dispur, Guwahati-

781006. 
 

Date of issue of tender document 04 September 2024 

Pre-Bid Meeting with bidders 13 September 2024 at 14:00 hrs. 

Last date and time for submission 
of tender 

25 September 2024 at 15:00 hrs 

Date and time of opening Technical 
Bids 

25 September 2024 at 16:00 hrs 

Date of opening of Financial Bids Will be communicated later 

Estimated Cost ₹11.82 lakh (Rupees eleven lakh eighty-two thousand 
only) 

Earnest Money Deposit (EMD) 
₹24000.00 (Rupees twenty-four thousand only) 

The contractor shall deposit 
Earnest Money Deposit through 
NEFT/RTGS into our Bank 
Account as given      below: 

 

Name of the 
A/c holder 

National Bank for Agriculture and Rural 
Development 

A/C No NABADMN12 

IFSC NBRD0000002 

Bank NABARD Head Office, Mumbai 

Type of A/c Current (To be paid before submission of 
the Bid) 

Bid documents will be available at 
website only  

https://www.nabard.org  
 
https://eprocure.gov.in 

Address for Submission of Bid 
Documents 

The Chief General Manager, NABARD, Assam Regional 
Office, GS Rd, Dispur, Opp. Assam Secretrait, Guwahati, 
Assam 781006 

Contact Persons Shiva Ray (Mob. 9126585122) 

E-mail dpsp.guwahati@nabard.org 

https://www.nabard.org/
https://eprocure.gov.in/
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षनषििा आमंत्रण सूचना / NOTICE INVITING TENDER 

संदर्भ सं.रा.बैं.अ.के्षका/डीपीएसपी/ 44452 /अनुरक्षण /  2024-25   ददनांक  03 दसतंबर 2024 

महोदय/ महोदया   /  Sir/Madam, 

TENDER NOTICE FOR SELECTION OF STRUCTURAL REPAIRS CONTRACTORS FOR CARRYING 

OUT STRUCTURAL REPAIRS OF REGIONAL OFFICE, NABARD, OPPOSITE ASSAM 

SECRETARIAT, G.S. ROAD, DISPUR, GUWAHATI-781006 

1. National Bank for Agriculture and Rural Development (NABARD), Guwahati Regional 
Office, Assam invites Double Bid Tenders - 2 Envelopes - 1 for Techno-commercial 
Documents and 2nd for Price through electronic bidding system / offline (physical mode) 
for the captioned work. Please note that to submit e-tender through electronic mode, 
interested bidders should have Digital Signature Certificates (DSC Class-3) to login 
NABARD’s e-Procurement portal (https://nabard.eproc.in/). 

2. NABARD intends to undertake the External Repairs/Renovation, Structural Upkeep and 
allied works including Civil, Waterproofing, and related works in at Regional Office, 
NABARD, Assam Regional Office, Guwahati-781006. 

3. Tenderers are requested to submit their bids through e-tendering (e-bid) mode by 
logging in to e-Procurement portal of NABARD (https://nabard.eproc.in/) or offline 
(physical mode) for the aforesaid work as per detailed technical specifications and other 
requirements as mentioned more specifically elsewhere in this e-tender document. Bids 
may also be submitted in sealed envelope through post or delivered in the Tender Box 
kept in the office premises during all working days. 

4. The e-tender will be available to the bidders /contractors on e-Procurement portal of 
NABARD (https://nabard.eproc.in/) from 04 September 2024 onward and also on 
NABARD’s website (for reference purpose) through the following link - 
https://www.nabard.org/Tenders as well as from Central Public Procurement Portal 
(CPPP) on the following link https://eprocure.gov.in/eprocure/app. 

5. The tenderer/bidder shall submit two separate bids for the captioned work i.e. Part-
I: Technical Bid and Part – II: Price Bid which should be complete in all respects. The same 
can be downloaded online from the NABARD’s e-Procurement website viz. 
https://nabard.eproc.in/ or https://www.nabard.org/Tenders.  

6. Instructions regarding Technical Bid, Price Bid, submission process and description & 
scope of works and the services required have been elaborated in the Terms and 
Conditions of the tender and other parts of the tender document. 

7. It must be noted that the only Bidders who are willing to enter into Integrity Pact (IP) with 
the Bank on every stage of bidding, will be eligible to participate in the bidding process. 
Tenderer must implement Integrity Pact (IP) in the prescribed format (Annexure- E) in 
all phases of the contract. (http://www.cvc.nic.in) 

8. Earnest Money Deposit (EMD) of ₹24,000/- (Rupees twenty-four thousand Only) is 
to be paid to designated account No. No interest shall be paid on the EMD thus collected. 
EMD of the successful bidder shall be refunded after the successful completion of the work, 
whereas EMD of the unsuccessful bidders will be refunded upon the issuance of work 
order to and acceptance of the same by the successful bidder. 

A Pre-Bid meeting is scheduled to be held on 13 September 2024 at 14:00 hrs. in the 
Conference Hall at Assam Regional Office, opposite of Assam Secretariat, Dispur, 
Guwahati- 781006. 

9. The clarifications may also be sought in the pre-bid meeting by email on 
dpsp.guwahati@nabard.org. All the clarifications of the pre-bid meeting will be part of 
e-tender and will be updated and uploaded on NABARD’s e-Procurement portal 
(https://nabard.eproc.in/) alongside NABARD website (www.nabard.org). Further, 
bidders/ representatives of bidders have to strictly follow COVID-19 related precautionary 
norms. In case of failure to do so, Bank, at its discretion, may prevent them from attending 

http://www.nabard.org/Tenders
https://nabard.eproc.in/
http://www.nabard.org/Tenders.
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the meeting. 

10. Tenders must be submitted not later than 15:00 hrs. of 25 September 2024. Tenders 
received after stipulated date and time shall not be entertained. Bidders are requested to 
make note of dynamic time being displayed on e-Procurement portal of NABARD to 
ensure that the bids are submitted on time. 

11. The Technical Bids will be opened online/offline on 16:00 hrs. of 25 September 2024 in 
Conference Hall at Assam Regional Office, opposite of Assam Secretariat, Dispur, 
Guwahati- 781006 in the presence of interested bidders who chose to be present or in 
any eventuality, on the date and time as decided by NABARD. All the bidders are advised 
in their own interest to be present on the specified date. No separate intimation will be given 
in this regard. Please note, not more than two representatives from each bidder shall be 
entertained. The representative has to furnish an authorization letter from the respective 
bidder on their letterhead for participating in the technical bid opening. Further, bidders/ 
representatives of bidders have to strictly follow COVID-19  related precautionary norms. 
In case of failure to do so, Bank, at its discretion, may prevent them from attending the 
meeting. 

12. The Price Bid shall be opened at a later date after detailed evaluation of the technical bid. 
The date of opening of price bid shall be intimated separately to the technically qualified 
bidders only. 

13. The Price Bid should not contain any conditions whatsoever and any such conditional bids 
received shall be rejected. In case of multiple L1 bidder standard procedure laid down by 
NABARD will be adopted to identify L1. 

14. In case of multiple L1 bidders standard procedure laid down by NABARD will adopted to 
identify L1. 

15. NABARD does not bind itself to accept the lowest bid (L1). NABARD reserves the right to 
accept or reject any /all tender/s in part or whole of any firm / firms without assigning any 
reasons whatsoever. 

16. The decision of the bank shall be final and binding with regard to technical and price bids 
and the e-tendering process. 

17. The tender will be rejected, if any bidder proposes any deviation from the prescribed 
technical criteria requirement. 

18. Tenderers must ensure attachment of relevant documents, supporting the Pre- 
Qualification Criteria and Technical Document Sheets. 

19. The bids shall remain valid and open for acceptance for 90 days from the date of opening of 
Price Bid. 

20. Time of Completion: The work shall be completed within 120 days from the date of 
acceptance of work order. 

21. All documents that comprise the offer should be signed and sealed by the firm, as a token of 
acceptance to the terms and conditions specified in the tender. 

22. Liquidated damages for delay in completion of the works will be levied at 0.25% of the 
value of work for every week of delay or part thereof, subject to maximum of 5% on the 
incomplete value of the accepted tender. 

23. NABARD reserves the right to accept or reject any /all tender/s in part or whole of any firm 
/ firms without assigning any reasons whatsoever. The decision of the Bank in this regard 
shall be final. In the event of intending tenderers failure to satisfy the bank, the bank 
reserved the right to reject the tender. 

24. NABARD reserves right to change/modify/amend any or all provisions of the tender 
document. Such revision/amendment or corrigendum/addendum, if any, will be made 
available on NABARD’s e-Procurement portal and NABARD’s website only. 

25. Tenderer should inspect the existing site and other conditions up to their satisfaction 
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before tendering/ bidding. 

26. Applications containing false and/or incomplete information are liable for rejection. 

27. The work shall have to be done in strict coordination with the Bank as per directions issued 
and within the stipulated timeframe in an expeditious manner. 

28. The successful bidder shall execute an ‘Articles of Agreement’ of work contract with 
NABARD in accordance with the standard / prescribed format within 15 days from the date 
of acceptance of the offer failing which the bidder’s EMD may stand forfeited. 

 
 
 

Yours faithfully 
 

--Sd— 
 

(S Hrangkhol)  
Dy. General Manager
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Selection of Structural Repairs contractors for carrying out structural repairs of 
Regional Office, NABARD, Assam Regional Office, Guwahati-781006. 

 

SCHEDULE OF EVENTS 
 

Bid Document Availability Tenderers are advised to submit e-tender (e-bids) through e-
Procurement portal of NABARD (https://nabard.eproc.in/) or in 
sealed envelope through post or delivered in the Tender Box kept 
in the office premises during all working days. 

 
Tender document (for reference purpose only) can be downloaded 
from:  
https://www.nabard.org/Tenders., as well as from Central Public 
Procurement Portal (CPPP) from 
https://eprocure.gov.in/eprocure/app. 
From: 04 September 2024 
To: 25 September 2024 

Earnest Money Deposit 
(EMD) 

The contractor shall deposit Earnest Money Deposit for an amount 
of ₹24,000.00 (Rupees twenty-four thousand only) credited into 
our Bank Account, details mentioned on the cover page.  
 
If the bidder wants to claim exemption under MSME Procurement 
Policy of Govt. of India, the bidder has to submit documentary 
proof of registration as MSME with Central Procurement 
Organizations or NABARD itself. 

Pre-Bid Meeting 
As given on the cover page 

Last Date for Submission 
of Tender 

As given on the cover page 

Opening of Technical Bids 
and Opening of Price Bids 

As given on the cover page. 
 
Authorized representatives of vendors may be present during 
opening of the Technical Bids. However, Technical Bids 
would be opened even in the absence of any or all of the 
vendors’ representatives. Price Bid will be opened on a 
subsequent date, which will be communicated to such bidders who 
qualify the Eligibility Criteria and Technical Bid. 

Address for communication Department of Premises, Security and Procurement (DPSP), 
NABARD, Assam Regional Office, opposite of Assam Secretariat, 
Dispur, Guwahati- 781006 

https://nabard.eproc.in/
http://www.nabard.org/Tenders.
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TECHNICAL BID 

(Part-I) 
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FORM OF TENDER  
 

Date: 
 

To 
 

The Chief General Manager, 

National Bank for Agriculture and Rural Development,  Assam Regional Office,  

Opposite of Assam Secretariat,  

Dispur, Guwahati- 781006. 
 

Dear Sir, 
 

Tender Notice for Selection of Structural Repairs contractors for carrying out structural 
repairs of Regional Office at Assam Regional Office, opposite of Assam Secretariat, 
Dispur, Guwahati- 781006. 

 
Having examined the tender document and price bid relating to the works specified in the 
Memorandum hereinafter set out, having visited and examined the site of the works specified in the 
said Memorandum and having acquired the requisite information relating thereto as affecting the 
tender, I/We hereby offer to execute the works specified in the said Memorandum within the time 
specified, at the rates mentioned in the Price Bid and in accordance in all respects of the tender and 
with such materials as are provided for, by and in all other respects in accordance with such 
conditions so far as they may be applicable. 

 
MEMORANDUM 

 

a) Description of work Selection of structural repairs contractors for carrying 
out structural repairs of Assam Regional Office, 
Opposite of Assam Secretariat, Dispur, Assam – 781006. 

b) Earnest Money (EMD) ₹24,000 (Rupees Twenty-four thousand only) 
 

c) Time allowed for completion 
of  work 

d)  Percentage, if any, to be 
deducted from bills towards IT, 
GST, etc. 

120 days 
 

As per Government Notifications 

We understand that the time for completion shown above shall be reckoned from the date of issue 
of the Work Order. 

 
Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 
provisions or the said Conditions of the tender annexed hereto so far as they may be applicable 
or in default thereof to forfeit the EMD and pay to the National Bank for Agriculture and Rural 
Development, the amount mentioned in the said tender conditions. The EMD will not bear any 
interest. 
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Details of the Firm/ Company/ Individual 
 

a. Name of our firm / Company / Individual 
 

b. Address of our firm / Company/ Individual 
 

c. Telephone No.: Mobile No. 
 

d. E-mail address 
 

e. Our Bankers are: 
 

Sl. 

No 

Name of Bank 
and 

Branch 

A/c No. 
Nature of A/c. 

(SB/CA/ CC 
(OD) 

IFSC No. 

i     

ii     

 
The names of partners of our firm are: 

 
i) 

 
ii) iii) 

 
Name of the partner of the firm Authorized to sign: 

 
OR 

 
Name or person having Power of Attorney to sign the contract (Certified copy of the Power of 
Attorney should be attached): 

 
 

Yours faithfully, 
 
 
 

Signature of Tenderer with stamp 
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PRE-QUALIFICATION CRITERIA 

Service wise Minimum Eligibility Criteria for pre-qualification of tenderers is as 
follows: 

1. The Bidding Firm/Company: - 

a. Should have relevant experience in the renovation of projects as an organization in which 
bidder is quoting. 

b. Should have an experience of similar works during the last 07 years individually in which 
bidder is quoting. 

c. Annual turnover during each of the last 3 years should not be less than ₹ 25 lakhs. 

d. Should have successfully completed or currently providing services in last 07 Years, in the 
respective field individually, in which bidder is participating, for government buildings, 
Banks/FIs premises, reputed private organizations. etc: 

i. three similar works whose value is not less 40% each of the estimated cost of the work 
i.e., ₹ 6 lakh or 

ii. two similar works whose value is not less than 50% each of the estimated cost of the 
work i.e., ₹ 8 lakh or 

iii. One similar work whose value is not less than 80% of the estimated cost of the work 
i.e., ₹ 12 lakh. 

e. Should be the authorized applicator of any leading repair manufacturing company like Fosroc/ 
Sika / BASF. Authorization letter / certificate shall be produced in tender document. 

2. The work orders and work completion certificates issued by the client institutions may be 
submitted in this respect. 

3. The tenderers should have applicable Tax registrations (GST, PAN). 

4. Tenderers should have a current/savings bank account with a scheduled commercial bank. 

5. NABARD reserves the right to verify any or all the documents furnished by the Tenderers with 
any authorities. NABARD also reserves the right to cancel any or all the applications without 
assigning any reason thereof. 

6. Intending applicants are required to furnish details about their firm/organization, experience, 
competence etc. as indicated in the form of TENDER. Failing which shall lead to cancellation of 
application for Tenderer. 

7. While deciding upon the selection of Tenderers, emphasis will be given on the ability and 
competence to do good quality work in accordance with the specifications and within the time 
schedule. 

8. The application form should be signed by a person on behalf of the Firm/Organization, who is 
duly authorized to do so. 

9. If the space in the application form is insufficient for furnishing full details, such information 
may be supplemented on a separate sheet of paper duly signed and sealed. 

10. Applications containing false or inadequate information are liable for rejection 
and NABARD reserves the right to blacklist those agencies. Any agency blacklisted 
/debarred by NABARD will be ineligible to participate in the tendering process. 

 

Signature, Seal and Stamp of tenderer
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INSTRUCTIONS TO THE BIDDERS 

1. Intending contractors are required to submit their profile by giving details in the enclosed 
pro forma about their organization, experience, professional personnel in their organization, 
competence, etc. 

2. The tenders shall be digitally signed by the person/persons on behalf of the organization 
having necessary Authorization/Power of Attorney to do so. Each page of the application shall 
be digitally signed. (Copy of Power of Attorney/Memorandum of Association shall be 
furnished along with application). 

3. If the space in the pro forma is insufficient for furnishing full details, such information shall be 
supplemented on separate sheets of paper stating therein the part of the pro forma and serial 
number. Separate sheets shall be used for each part of application, if required, with due 
authentications. 

4. While filling up the tenders with regard to the list of important assignments completed or on 
hand, the contractors shall only include major assignments having agreement / completion 
value of 40% of estimated cost and above. The copies of the bill raised may be enclosed for 
assessment and verifications in this regard. 

5. The contractor must have qualified and experienced professionals in the respective 
discipline. 

6. The applicant must have successfully completed the work according to the eligibility criteria 
mentioned. 

7. The contractor shall deposit Earnest Money Deposit for an amount of ₹24000.00 (Rupees 
twenty-four thousand Only) through NEFT/RTGS into our Bank Account as given below: 

Note: UTR number is to be indicated for payment made through NEFT/RTGS 

8. In case of successful bidder, the EMD will be retained with NABARD, which will form part of 
the Security Deposit (SD) and will be refunded after successful completion of works. In case 
of unsuccessful bidders, the EMD will be refunded only on award of Contract to the successful 
bidder. The EMD / SD will not bear any interest. If the bidder withdraws his tender before 
expiry of the validity period of the tender or if the Contractor fails to execute / complete the 
works satisfactorily, NABARD reserves the right to forfeit the EMD / SD. Any tender not 
accompanied by the EMD will be rejected. 

9. The rates for each item as per scope of work shall be quoted by the applicant in the Price 
bid to be submitted separately as Part-2. 

10. Price bids of only those contractors qualified in the technical bid will be opened for selection 
of contractor. 

11. The Tender is strictly on Item Rate basis. The estimated cost of the work is Rs. 11.82 lakhs. 

Current Account No 
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12. All the pages of the Tender Document shall be digitally signed and duly stamped by the 
Tenderer. 

13. NABARD takes no responsibility for delay / loss in post or non-receipt of Tender 
Documents. 

14. Bids submitted by unauthorized agents and fax bids shall not be entertained/considered. 

15. Tenderers are advised to visit the site at their cost, conduct survey of existing 
conditions so as to familiarize themselves with the site conditions, nature of 
works etc. and get all clarifications as necessary from NABARD before quoting the rates. 

16. Rates should include for removal of debris out of premises to the safe limit, removing stains, 
cleaning the site thoroughly and unless the same is done to the satisfaction of the NABARD's 
Engineer/ representative, the Bill will not be accepted. 

17. The Contractor shall make necessary arrangement for watch and ward of his materials, tools, 
and machines, Scaffolding & Retrofitting/Repairs etc. stored for the execution of the work at 
his own risk and cost and NABARD will not be responsible on any account. 

18. The Tenderers should quote their rates strictly adhering to Terms and Conditions stipulated 
in the Tender Document. Unsolicited correspondence after opening of the Tender shall not 
be entertained. Conditional / deviational tenders may be rejected without making any 
reference to the Tenderers. 

19. No Tenderer will be allowed to withdraw his Tender during the validity period. Subletting 
of the Contract is not permitted. 

20. Rates should be filled in the Tender neatly and, no correction shall be made quoting for all items 
in price bid is mandatory, no fields should be left blank. The rates quoted should be written 
legibly in words and figures. If on check, differences are observed between the rates given by 
the Contractor in words and figures in words shall be taken as correct. Amount quoted in 
word shall be taken as correct. All the quotes to be rounded off at all stages. If any bidder 
quotes price without rounding off then NABARD at its liberty to round off the quotes to 
arrive at the lowest bid. 
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DISCLAIMER 

 

1. The information contained in this Tender Document or information provided subsequently to 
bidder(s) or applicants whether verbally or in documentary form by or on behalf of National 
Bank for Agriculture & Rural Development (NABARD), Assam Regional Office, Guwahati 
is provided to the bidder(s) on the terms and conditions set out in this Tender Document and 
all other terms and conditions subject to which such information is provided. 

2. This Tender Document is neither an agreement and nor an offer and its only invitation to 
bid by NABARD, Assam RO, Guwahati to any party other than the applicants who are 
qualified to submit the bids (“bidders”). The purpose of this Tender Document is to provide 
the bidder(s) with information to assist them in formulation of their proposals. This Tender 
Document does not claim to contain all the information each bidder may require. Each bidder 
should conduct its own investigations and analysis regarding any information contained in the 
Tender Document and the meaning and impact of that information and should check the 
accuracy, reliability and completeness of the information in this Tender Document and where 
necessary obtain independent advice. National Bank for Agriculture & Rural Development, 
Assam RO, Guwahati makes no representation or warranty, express or implied, and shall 
incur no liability under any law, statute rules or regulations as to the accuracy, reliability or 
completeness of this Tender Document. NABARD may in its absolute discretion, but without 
being under any obligation to do so, update, amend or supplement the information in this 
Tender Document. 

3. This Tender Document has been prepared solely for the purpose of enabling NABARD in 
defining the requirements for engaging the Contractor for execution of Selection of 
Structural Repairs contractors for carrying out structural repairs of Regional Office, NABARD, 
Assam Regional Office, Guwahati-781006 as mentioned in the Scope of Work. 

4. The Tender Document is not a recommendation, offer or invitation to enter into a contract, 
agreement or any other arrangement in respect of the services. The provision of the services 
is subject to observance of selection process and appropriate documentation being agreed 
between NABARD and any successful Bidder as identified by NABARD after completion of the 
selection process. 

 

 

 

Signature, Seal and Stamp of tenderer 
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DEFINITION OF TERMS 

In this CONTRACT (as here-in-after defined) the following words and expressions shall have 
the meanings hereby assigned to them except where the context otherwise required. 

 
1. The EMPLOYER means National Bank for Agriculture and Rural Development 

(NABARD). 

2. The CONTRACTOR means the person or the persons, firm or Company or corporation 
whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's Legal 
Representatives his successors and permitted assigns. 

3. The WORK shall mean and include all items and things to be supplied/ done and services 
and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered 
or substituted works as required for purpose of the CONTRACT. 

4. The PERMANENT WORK means and includes works which will be incorporated in and 
form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 
completion of the CONTRACT. 

5. The CONSTRUCTION EQUIPMENT means all appliances/equipment and things 
whatsoever nature for the use in or for the execution, completion, operation, or maintenance 
of the work or temporary works (as hereinafter defined) but does not include materials or 
other things intended to form or to be incorporated into the WORK or camping facilities. 

6. The CONTRACT DOCUMENTS means collectively the Tender Documents, Designs, 
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed 
variations if any, and such other documents constituting the tender and acceptance thereof. 

7. The SUB-CONTRACTOR means any person or firm or Company (other than the 
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, 
with the written consent of the NABARD REPRESENTATIVE, and the legal representatives, 
successors and permitted assigns of such person, firm or company. 

8. The CONTRACT shall mean the Agreement between the EMPLOYER and the 
CONTRACTOR for the execution of the works including all contract documents therein. 

9. The SPECIFICATIONS shall mean all directions to various technical specifications, 
provisions attached and referred to the Tender Documents which pertain to the method and 
manner of performing the work or works to the quantities and qualities of the work or works 
and the materials to be furnished under the CONTRACT for the Work or works, as may be 
amplified or modified by the NABARD or NABARD Representative during the performance 
of CONTRACT in order to provide the unforeseen conditions or in the best interests of the 
work or works. It shall also include the latest edition of relevant Standard Specifications 
including all addenda/corrigenda published before entering into CONTRACT. 

10. The DRAWINGS shall include maps, plans and tracings or prints or sketches thereof with 
any modifications approved in writing by the NABARD representative and such other 
drawing as may, from time to time, be furnished or approved in writing by the NABARD 
Representative. 

11. The TENDER means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER. 

12. The CHANGE ORDER means an order given in writing by the NABARD representative to 
effect additions to or deletion from and alteration in the works. 

13. The COMPLETION CERTIFICATE shall mean the certificate to be issued by the 
NABARD Representative when the works have been completed entirely in accordance with 
the CONTRACT DOCUMENT to his/her satisfaction. 
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14. The FINAL CERTIFICATE in relation to a work means the certificate regarding the 
satisfactory compliance of various provisions of the CONTRACT by the CONTRACTOR issued 
by the NABARD Representative/EMPLOYER after the period of liability is over. 

15. The DEFECT LIABILITY PERIOD in relation to a work means the specified period from the 
date of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE 
during which the CONTRACTOR stands responsible for rectifying all defects that may 
appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT and 
includes warranties against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects. 

16. The TEMPORARY WORKS shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of works. 

17. The PLANS shall mean all maps, sketches, and layouts as are incorporated in the 
CONTRACT in order to define broadly the scope and specifications of the work or works, 
and all reproductions thereof. 

18. The SITE shall mean the lands and other places on, under, in or through which the 
permanent works are to be carried out and any other lands or places provided by the 
EMPLOYER for the purpose of the CONTRACT. 

19. The NOTICE IN WRITING OR WRITTEN NOTICE shall mean a notice in written, 
typed or printed characters sent (unless delivered personally or otherwise proved to have 
been received by the addressee) by registered post to the latest known private or business 
address or registered office of the addressee and shall be deemed to have been received in 
the ordinary course of post it would have been delivered. 

20. APPROVED shall mean approved in writing including subsequent written confirmation of 
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid. 

21. The LETTER OF INTENT shall mean intimation by a Letter to Tenderer(s) that the tender 
has been accepted in accordance with the provisions contained in the letter. 

22. DAY means a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 

23. WORKING DAY means any day which is not declared to be holiday or rest day by the 
EMPLOYER. 

24. WEEK means a period of any consecutive seven days. 

25. METRIC SYSTEM - All technical documents regarding the construction of works are given in 
the metric system and all work in the project should be carried out according to the metric 
system. All documents concerning the work shall also be maintained in the metric system. 

26. VALUE OF CONTRACT or TOTAL CONTRACT PRICE shall mean the sum accepted 
or the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 
rates as payable to the CONTRACTOR for the entire execution and full completion of the work, 
including change order. 

27. LANGUAGE FOR DRAWINGS AND INSTRUCTION - All the drawings, titles, notes, 
instruction, dimensions, etc. shall be in English Language. 

28. MOBILIZATION shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipment, aids, tools tackles including 
setting of site offices with facilities such as power, water, communication etc. establishing 
manpower organization comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
infrastructure shall be in a position to commence execution of work at site(s), in accordance with 
the agreed Time Schedule of Completion of Work. MOBILIZATION shall be considered to have 
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been achieved, if the CONTRACTOR is able to establish infrastructure as per Time Schedule, 
where so warranted in accordance with agreed schedule of work implementation to the 
satisfaction of NABARD Representative/ EMPLOYER. 
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General Instructions to the Contractors 

1. Contractors are advised to visit the site and thoroughly understand the nature and scope 
of the works and be familiar with the site conditions before quoting. 

2. The rates shall also include clearing of the premises during the work execution and after the 
work completion. The rates shall include clearing of the debris from the site during and 
after the course of execution. 

3. We request you to visit the site before bidding for the tender. Any items other than the 
items mentioned in the tender document shall be brought to the notice of NABARD before 
executing the additional items. 

4. All the rates mentioned for the items in the documents shall exclusive of all the GST. GST 
shall be paid additional as per Bank’s policy. 

5. Contractor needs to produce all materials purchase bills for verification along with the final 
bill to check the actual cost of materials as per tender rates & Specifications. 

6. The contractor to indemnify NABARD for any complications. 

7. The quantities indicated in the price BID are only tentative and shall be executed only at the 
sole discretion of NABARD. In the event of addition or reduction of quantities payment will 
be made on pro-rata basis. 

8. The reference reports & Drawings available with NABARD are indicative and only for a fair 
idea of the bidder. NABARD/Consultant may do a reorientation/ changes in the 
methodology / Item Specifications. 

9. Quoted rates should be workable and reasonable and should include incidental and all 
overheads and profits. The contractor should furnish Rate Analysis for scrutiny of the rates 
by NABARD, if required. Payment will be made prorate as per actual days of usage 

10. Rates should include all Taxes, Duties, Octroi, Levies, Wages as per Act, etc. including Works 
Contract Tax and Service Tax, and should be firm for the entire Contract period. No escalation 
of rates will be allowed for the entire contract period on any account. 

11. All the materials shall comply with the specifications and model numbers mentioned in the 
price bid. 

12. Any generic item like cement, water proofing elements etc. shall also be conforming to the 
approval of NABARD Representative. Method of Measurements shall be as agreed and 
share by the NABARD Representative on the site. However, in the absence of the same and / 
or in case of any discrepancy, the decision of NABARD and the same will be considered final. 

13. Any items not covered in the price bid of the Contract Document shall be paid at the rates as 
per Rate Analysis based on the market prices supported by documentary proof with 15% 
towards Contractor's OHP plus Works Contract Tax and Service Tax, as applicable. The Rate 
Analysis shall be submitted by the Contractor for scrutiny and approval of NABARD. 

14. Specifications and Method of Measurements shall be followed as applicable. However, in the 
absence of the same and / or in case of any discrepancy, the decision of NABARD will be final. 

15. Taxes as applicable will be deducted from total payment due to the Contractor. 

16. The Contractor should have valid License relating to his Contract and the workmen 
employed by the Contractor should also have the valid License and experience in their trade. 

17. The Contractor should arrange to obtain necessary insurance cover (Workmen 
Compensation Policy) for his employees at his cost and should be solely responsible for the 
safety of persons, employed by him. 

18. All the Standard Conditions of the Contract shall be binding on the parties as per Indian 
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Contract Act and prevailing Rules. 

19. The entire work is required to be completed as specified in the tender. 

20. The Contractor shall comply with the provisions of Contract, Labor (Regulation & 
Abolition) Act, 1970, Minimum Wages Act and all other Labor Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. NABARD shall not be held responsible for any penalty on failure of 
the any Labor Regulations. NABARD shall have the power to inspect the Wage Register and 
for physical verification of salary paid to the staff with reference to any records of the 
Contractor and to insist the Contractor to comply with Laws. 

21. The Contractor should be responsible to fulfil all the obligations in connection with the workers 
employed by the Contractor for the purpose of the Contract and all the Statutory and other 
liabilities, if any, including minimum wages, leave salary, uniform, ex-gratia, gratuity, ESI, 
Provident Fund, Workman Compensation, if any, etc. in connection therewith shall be on 
the Contractor’s account and payable by the Contractor. 

22. The Contractor should obtain necessary permission that may be required for the purpose 
of this Contract from such authorities as may be prescribed by Law from time to time. 

23. The Contractor or his authorized representative should visit the site frequently as required 
by NABARD and meet NABARD’s Engineer with prior appointment for any clarifications 
and to receive instructions, take measurements, etc. at the site. 

24. The contractor should engage a qualified and experienced technical personnel 
in respective Engineering fields to supervise the work on daily basis as per the 
instructions of the Bank's Engineer/Official. The supervisor shall maintain 
daily logbook for the work done at site and the labor deployed. 

25. The Contractor shall be fully responsible and shall obtain a suitable Insurance cover in respect 
of any damage to men or material, injury / damage or death as the case may be, caused 
directly or indirectly during the execution of works by the Contractor. A copy of such 
insurance shall be submitted to NABARD. The decision of NABARD in this regard shall be 
final and binding. 

26. The contractor shall indemnify the Employer against any losses as per format given at 
Annexure-A. 

27. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee engaged 
by the Contractor resulting in any loss to NABARD in kind or cash will be viewed seriously 
and NABARD will have the right to claim damages or levy fine and / or terminate the 
Contract forthwith, if necessary. 

28. In case of any default or failure on Contractor's part to comply with all / any one of the Terms 
/ Conditions, NABARD reserves to itself the right to take necessary steps to remedy the 
situation including, inter-alia, the deduction of appropriate amount/ s from dues otherwise 
payable to Contractor and / or by taking recourse to appropriate recovery proceedings. 

29. If any dispute arises on any matter concerning this Contract, the decision of NABARD shall 
be final and binding. 

30. The Contractor should not at any time do, cause or permit any nuisance on the site / do 
anything which shall cause unnecessary disturbances or inconvenience to the 
occupants/visitors at site or near the site of work. 

31. The contractor by his own expenses and risk shall shift furniture, wall pictures/frames, clocks, 
other fixtures etc., if any, in the area of work carefully and without any damage to a convenient 
place under intimation to the Bank for the convenience of work and shall reinstall the same 
in old place after completion of work. 
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32. The work should be carried out with least inconvenience to the occupants. The workmen 
employed by the Contractor should abide by the Rules and Regulations maintained by 
NABARD in the premises, especially in respect of working hours, entry of the workers to the 
premises, interpersonal relation with the occupants etc. 

33. The Contractor should obtain approvals, if any, necessary for carrying out the work, from 
the statutory bodies on behalf of NABARD. However, NABARD may assist the Contractor 
in respect of any liaison with the Municipal or any other authority for necessary approval / 
permission with regard to the construction / maintenance works. The fees and other statutory 
charges, if any, will be reimbursed to the Contractor based on the original receipts produced 
to NABARD. 

34. The Contract can be terminated by NABARD on 15 days’ notice if services are found to be 
unsatisfactory and if there is no improvement in even after issue of three notices to the 
contractor. 

35.  On-site storage space will be provided to the Contractor subject to availability. However, 
the Contractor may erect temporary sheds for storage purposes at his cost with the 
permission of NABARD. NABARD will not be responsible for Contractor's materials. The 
Contractor may be required to vacate the storage space and sheds as per exigency without any 
extra cost to NABARD. 

36. Performance of Work: The Contractor shall provide everything necessary for the proper 
execution of the works. All the Works shall be executed in strict conformity with the provisions 
of the CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by the 
NABARD Representative/NABARD whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the 
most substantial, proper and workmanlike manner with the quality of material and 
workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction 
of the NABARD representative/NABARD. The CONTRACTOR shall provide  all  necessary 
materials equipment labor etc. for execution and maintenance of WORK till completion 
unless otherwise mentioned in the CONTRACT. 

37. Coordination and Inspection of Work: The coordination and inspection of the day-
to-day work under the CONTRACT shall be the responsibility of the NABARD 
representative. The written instruction regarding any particular job will normally be passed 
by the NABARD Representative or his authorized representative. A work order book will be 
maintained by the CONTRACTOR for each sector in which the aforesaid written instructions 
will be entered. These will be signed by the CONTRACTOR or his authorized representative 
by way of acknowledgement within 12 hours. 

38. Works in monsoon and dewatering: Unless otherwise specified elsewhere in the 
tender, the execution of the WORK may entail working in the monsoon also. The 
CONTRACTOR must maintain a minimum labor force as may be required for the job and plan 
and execute the construction and erection according to the prescribed schedule. No extra 
rate will be considered for such work in monsoon. During monsoon and other period, it shall 
be the responsibility of the CONTRACTOR to keep the construction work site free from 
water at his own cost. 

39. Work on Sundays and holidays: For carrying out Work on Sundays and Holidays, the 
CONTRACTOR will approach the NABARD Representative/NABARD or his representative 
at least two days in advance and obtain permission in writing. The CONTRACTOR shall 
observe all labor laws and other statutory rules and regulations in force. In case of any 
violations of such laws, rules and regulations, consequence if any, including the cost thereto 
shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 



 
 

19 
 

 

40. Alterations in specifications, design and extra works: The WORK covered under 
this CONTRACT having to be executed by the CONTRACTOR on a lump sum firm 
price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in 
VALUE OF CONTRACT or extension in time on account of any such changes which may 
arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter 
during the execution of WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS 
or the size of any major pieces of equipment, plant or machinery beyond what is normally 
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such 
cases, a change order will be initialed by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter. The NABARD 
Representative shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items 
of WORK in accordance with any instructions which may be given to him in writing signed 
by the NABARD REPRESENTATIVE, and such alterations, omissions, additions or 
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted 
work which the CONTRACTOR may be directed to do in the manner above specified as part 
of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of WORK may 
be extended for the part of the particular job at the discretion of the NABARD representative 
and NABARD, for only such alterations, additions or substitutions of the WORK, as he may 
consider as just and reasonable. The rates for such additional, altered or substituted WORK 
under this clause shall be worked out in accordance with the following provisions:- 

i. If the rates for the additional, altered or substituted WORK are specified in the 
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered 
or substituted WORK at the same rates as are specified in the CONTRACT. 

ii. If the rates for the additional, altered or substituted WORK are not specifically provided 
in the CONTRACT for the WORK, the rates will be derived from the rates for similar class 
of WORK as are specified in the CONTRACT for the WORK. The opinion of the NABARD 
Representative, as to whether or not the rates can be reasonably so derived from the 
items in this CONTRACT will be final and binding on the CONTRACTOR. 

iii. If the rates for the altered, additional or substituted WORK cannot be determined in the 
manner specified in sub-clause and (ii) above, then the CONTRACTOR shall, within 7 
days of the date of receipt of order to carry out the WORK, inform the NABARD 
Representative of the rates which it is his intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and the NABARD Representative 
shall determine the rate or rates on the basis of the prevailing market rates, labor cost 
at schedule of labor rates plus 10% to cover contractor's supervision, overheads and 
profit and pay the CONTRACTOR accordingly. The opinion of the NABARD 
Representative as to current market rates of materials and the quantum of labor involved 
per unit of measurement will be final and binding on the CONTRACTOR. 

iv. Where the item of work will be executed through nominated specialist agency as 
approved by the NABARD Representative, then the actual amount paid to such 
nominated agency supported by documentary evidence and as certified by NABARD 
Representative shall be considered plus 10% (ten percent) to cover all contingencies, 
overhead, profits to arrive at the rates. 

41. Discrepancies between instructions: Should any discrepancy occur between the 
various instructions furnished to the CONTRACTOR, his agent or staff or any doubt arises 
as to the meaning of any such instructions or should there be any misunderstanding 
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between the CONTRACTOR's staff and the NABARD representative's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the NABARD Representative 
whose decision thereon shall be final and conclusive and no claim for losses alleged to have 
been caused by such discrepancies between instructions, doubts, or misunderstanding shall 
in any event be admissible. 

42. Action where no specification is issued: In case of any class of WORK for which there 
is no SPECIFICATION supplied by the EMPLOYER as mentioned in the Tender Documents 
such WORK shall be carried out in accordance with Indian Standard Specifications 
and if the Indian Standard Specifications do not cover the same, the WORK should be 
carried out as per standard Engineering Practice subject to the approval of the NABARD 
Representative. 

43. Inspection of works: The NABARD Representative will have full power and authority to 
inspect the WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR's premises/workshops wherever situated, premises/ workshops of any person, 
firm or corporation where WORK in connection with the CONTRACT may be in hand or 
where materials are being or are to be supplied, and the CONTRACTOR shall afford or 
procure for the NABARD Representative every facility and assistance to carry out such 
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all 
other time at which reasonable notice of the intention of the NABARD Representative or his 
representative to visit the WORK shall have been given to the CONTRACTOR, either himself 
be present or receive orders and instructions, or have a responsible agent duly accredited in 
writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be 
considered to have the same force as if they had been given to the CONTRACTOR himself. The 
CONTRACTOR shall give not less than seven day notice in writing to the NABARD 
Representative before covering up or otherwise placing beyond reach of inspection and 
measurement of any work in order that the same may be inspected and measured. In the 
event of breach of above the same shall be uncovered at CONTRACTOR's expense for 
carrying out such measurement or inspection. The CONTRACTOR is to provide at all time 
during the progress of the WORK and the maintenance period, proper means of access with 
ladders, gangways etc. and the necessary attendance to move and adopt as directed for 
inspection or measurements of the WORK by the NABARD representative. The 
CONTRACTOR shall make available to the NABARD Representative free of cost all 
necessary instruments and assistance in checking or setting out of WORK and in the 
checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking 
measurements of WORK. The NABARD Representative shall have the right to take possession 
of or use any completed or partially completed WORK or part of the WORK. Such possession 
or use shall not be deemed to be an acceptance of any work completed in accordance with 
the CONTRACT agreement. If such prior possession or use by the NABARD Representative 
delays the progress of WORK, equitable adjustment in the time of completion will be made 
and the CONTRACT agreement shall be deemed to be modified accordingly. 

44. Care of works: From the commencement to completion of the WORK, the 
CONTRACTOR shall take full responsibility for the care of all works including all temporary 
works and in case any damages, loss or injury shall happen to the WORK or to any part thereof 
or to any temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that at completion the WORK shall be in good order and in conformity in 
every respects with the requirement of the CONTRACT and the NABARD Representative's 
instructions. 

45. Defects Prior to Taking Over: If at any time, before the WORK is taken over, the 
NABARD Representative shall: 

i. Decide that any works done or materials used by the CONTRACTOR or by any 
SUBCONTRACTOR is defective or not in accordance with the CONTRACT, or that the 
works or any portion thereof are defective, or do not fulfil the requirements of 
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CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and as soon 
as reasonably practicable, gives to the CONTRACTOR notice in writing of the said 
decision, specifying particulars of the defects alleged to exist or to have occurred, then 
the CONTRACTOR shall at his own expenses and with all speed make good the defects 
so specified. 

ii. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER will be recovered from the 
amount due to the CONTRACTOR. The decision of the NABARD Representative with 
regard to the amount to be recovered from the CONTRACTOR will be final and binding 
on the CONTRACTOR. As soon as the WORK has been completed in accordance with 
the CONTRACT and have passed the tests on completion, the NABARD Representative 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall 
certify the date on which the WORK have been so completed and have passed the said 
tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 
certified. If the WORK has been divided into various groups in the CONTRACT, the 
EMPLOYER shall be entitled to take over any group or groups before the other or others 
and there upon the NABARD Representative shall issue a Completion Certificate which 
will, however, be for such group or groups so taken over only. 

46. Defects After Taking Over: In order that the CONTRACTOR could obtain a 
COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising 
from the defective materials supplied by the CONTRACTOR or workmanship or any act or 
omission of the CONTRACT or that may have been noticed or developed, after the works or 
groups of the works has been taken over, the period allowed for carrying out such WORK 
will be normally one month. If any defect be not remedied within a reasonable time, the 
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct 
from the final bill or security deposits (RMD) such amount as may be decided by the 
EMPLOYER. If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which 
a completion certificate has not been issued, provided that the WORK or the portion 
thereof so used as aforesaid shall be afforded reasonable opportunity for completing these 
works for the issue of Completion Certificate. 

47. Indemnity: If any action is brought before a Court, Tribunal or any other Authority against 
the Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, matters, covenants or things under the 
CONTRACT, or damage or injury caused by the alleged omission or negligence on the part 
of the CONTRACTOR, his agents, representatives or his SUBCONTRACTOR's, or in 
connection with any claim based on lawful demands of SUBCONTRACTOR's workmen 
suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or 
decrees arising out of such action. 

48. Construction aids, equipment, tools and tackles: CONTRACTOR shall be solely 
responsible for making available for executing the WORK, all requisite CONSTRUCTION 
EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of 
import of the same the rates applicable for levying of Custom Duty on such Equipment, Tools, 
& Tackles and the duty drawback applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of Government of India. It shall be clearly 
understood that EMPLOYER shall not in any way be responsible for arranging to obtain 
Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 
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equipment so imported by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his 
own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 
interpretations thereof shall be solely the responsibility of the CONTRACTOR. 

 

49. Procedure for measurement and billing of work in progress: Following procedures 
shall be adopted for billing of works executed by the CONTRACTOR. 

i. All measurements shall be recorded on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/REPRESENTATIVE for scrutiny and passing. 

ii. EMPLOYER/ REPRESENTATIVE shall scrutinize and check the measurements recorded 
on the sheets and shall certify correctness of the same on the measurement sheets. 

iii. NABARD Representative shall pass the bills after carrying out the comprehensive checks 
in accordance with the terms and conditions of the CONTRACTS, within 7 days of 
submission of the bills, complete in all respects and send the same to the EMPLOYER to 
effect payment to the CONTRACTOR. 

iv. While raising running bill, the contractor to indicate item wise quantity sanctions, 
quantity completed, claim already received for specific quantity in previous bills 
claimed under the current bill. 

v. While preparing the final bills overall measurements will not be taken again. Only volume 
of work executed since the last measured bill along with summary of final measurements 
will be considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall 
be recorded. 

 

50. Insurance: CONTRACTOR shall at his own expense arrange secure and maintain 
insurance with reputable insurance companies to the satisfaction of the EMPLOYER. 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress from 
time to time and the interest of EMPLOYER against all risks as detailed herein. 

vi. EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does 
hereby accept full and exclusive liability for the compliance with all obligations imposed 
by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to 
defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may 
be imposed by the Central, State or any other authority by reason of any asserted violation 
by CONTRACTOR or SUB- CONTRACTOR of the Employees' State Insurance Act, 1948, 
and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by 
this CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub-division thereof. 
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vii. The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in respect of 
the CONTRACTOR's or SUB-CONTRACTOR's employees, who are employed in the 
WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB-CONTRACTOR to 
deduct the employee's contribution as per the first schedule of the Employee's State 
Insurance Act from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to Employee's State Insurance Corporation Account, the 
Employee's contribution as required by the Act. 

viii. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in 
respect of employees and payments and the CONTRACTOR shall secure the agreement of 
the SUB-CONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. 

ix. The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been paid. 
This will be pending on the CONTRACTOR when the ESI Act is extended to the place of 
work. 

x. WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY 
INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees 
engaged in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the latter’s employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

xi. Accident or Injury to Workmen: The EMPLOYER shall not be liable for or in respect 
of any damages or compensation payable at law in respect or in consequence of any 
accident or injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR and the CONTRACTOR shall indemnify and 
keep indemnified the EMPLOYER against all such damages and compensation against 
all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or 
in relation thereto. 

xii. Comprehensive General Liability Insurance: This insurance shall protect the 
Contractor against all claims arising from injuries, disabilities, disease or death of member 
of public or damage to property of others due to any act or omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub- Contractor’s or from 
riots, strikes and civil commotion. 

xiii. Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of 
injury, damage or any other risks in respect of his Engineers and other Supervisory staff 
who are not covered under Employees State Insurance Act. 

xiv. The policy shall cover third party liability. The third party (liability shall cover the 
loss/disablement of human life (person not belonging to the Contractor) and also cover 
the risk of damage to others materials/ equipment/ properties during construction, 
erection and commissioning at site. The value of third party liability for compensation for 
loss of human life or partial/full disablement shall be of required statutory value but not 
less than ₹ 2.0 lakhs per death, ₹ 1.5 lakhs per full disablement and ₹1.0 lakh per partial 
disablement and shall nevertheless cover such compensation as may be awarded by 
Court by Law in India and cover for damage to others equipment/ property as approved 
by the Purchaser. However, third party risk shall be maximum to ₹ 10.0 (ten) lakhs to 
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death. 

xv. The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, 
risks etc., in respect of all his plant, equipment and machinery, erection tools & tackles 
and all other temporary attachments brought by him at site to execute the work. 

xvi. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost 
to EMPLOYER. 

xvii. CONTRACTOR shall be responsible for making good to the satisfaction of the 
EMPLOYER any loss or any damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being procured by the EMPLOYER or of 
other agencies within in the premises of all the work of the EMPLOYER, if such loss or 
damage is due to fault and/or the negligence or wilful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or sub-contractors. 

xviii. The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 
damages to property other than EMPLOYER's property arising under or by reason of this 
agreement, if such claims result from the fault and/or negligence or wilful acts or 
omission of the CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR. 

xix. PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any 
money in respect of such claims or demands as aforesaid the amount so paid and the 
costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR 
and the CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been made 
without the consent or authority or in law or otherwise to the contrary. 

51. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part of it, without written permission of NABARD. 

52.  Any defect which may appear within the Defect Liability Period after the Virtual 
completion of work should be rectified by the Contractor at his cost and only thereafter the 
Security Deposit will be refunded to the Contractor. The Contractor will have to execute a 
Performance Undertaking on non-judicial stamp paper after the virtual completion of 
work. 

53. The Earnest Money Deposit (EMD)/ Security Deposit (SD) will not bear any interest. If the 
Tenderer withdraws his Tender before expiry of the validity period of the Tender or if the 
Contractor fails to execute / complete the works satisfactorily, NABARD has the right to 
forfeit the EMD / SD. Any Tender not accompanied by the EMD will be rejected. The EMD 
of all the unsuccessful tenderers will be refunded. 

54. The EMD will be liable to be forfeited in case the contractor commits breach of any of the 
terms and conditions of the contract or fails to complete the works. This forfeiture is 
independent of the liquidated damages provided for in the contract. 

55. Retention Money / Security Deposit: In addition to EMD, Retention Money Deposit 
(RMD) will be deducted @ 5 % of the gross value of the work done / each  Running Bill 
and Final Bill till the Security Deposit (i.e., EMD plus RMD) amounts to 7% of contract 
value. This amount shall not bear any interest. The EMD already with NABARD shall be 
taken into account and adjusted towards RMD/SD while settling the  Final Bill. 

56. Defects Liability Period: Five years from the date of Virtual Completion of works 
certified by NABARD. The RMD will be refunded after one year, but contractor/agency  has to 
give performance guarantee as per the enclosed format. (Annxure-B) 

57. Validity of Tender Rates: Validity of the quoted rates shall be 3 months from the date of 
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opening of price bid. 

58. Liquidated Damages: The quantum of liquidated damages per week shall be calculated 
at 0.25% of the estimated cost subject to a maximum of 5% of the accepted tender amount. 

59. Dispute Resolution: In the event of any differences of opinion or dispute the matter will 
be referred to   CGM, NABARD, Assam Regional Office and his decision will be final and 
binding. 

60. HEALTH and SAFETY CODES 

i. General: CONTRACTOR shall adhere to safe construction practice and guard against 
hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety 
rules as set forth herein. Prior to start of construction, CONTRACTOR will be furnished 
copies of EMPLOYER's "Safety Code" for information and guidance, if it has been 
prepared. 

ii. Safety Regulations: In respect of all labor, directly employed in the WORK for the 
performance of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his 
own expense arrange for all the safety provisions as per safety codes of C.P.W.D., Indian 
Standards Institution. The Electricity Act, The Mines Act and such other acts as 
applicable. 

iii. The CONTRACTOR shall observe and abide by all fire and safety regulations of the 
concerned authorities. Before starting the works, CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or NABARD REPRESENTATIVE and must make good to 
the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the 
work done or to be done under this agreement or to any of the EMPLOYER' existing 
property. 

iv. First Aid and Industrial Injuries: CONTRACTOR shall maintain first aid facilities 
for its employees and those of its SUB-CONTRACTOR. CONTRACTOR shall make 
outside arrangements for ambulance service and for the treatment of industrial injuries. 
Names of those providing these services shall be furnished to EMPLOYER prior to start 
of construction and their telephone numbers shall be prominently posted in 
CONTRACTOR's field office. All critical industrial injuries shall be reported promptly to 
EMPLOYER, and a copy of CONTRACTOR's report covering each personal injury 
requiring the attention of a physician shall be furnished to the EMPLOYER. 

v. General Rules: Smoking within the battery area, tank farm or dock limits is strictly 
prohibited. Violators of the no smoking rules shall be discharged immediately. 

vi. Scaffolding & Repairs: Suitable Scaffolding should be provided for workmen for all 
works that cannot safely be done from the ground or from solid construction except such 
short period work as can be done safely from ladders. When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
material as well, suitable footholds and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
vertical). 

vii. Scaffolding & Retrofitting/Repairs or staging more than 4 meters above the ground or 
floor, swing suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise retarded at least one 
meter high above the floor or platform of such Scaffolding & Retrofitting/Repairs or staging 
and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such Scaffolding & 
Retrofitting/Repairs or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 

viii. Working platform, gangway and stairway should be so constructed that they should not sag 
unduly or unequally and if the height of platform of the gangway or the stairway is more 
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than 4 meters above the ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened. 

ix. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing of 
railing whose minimum heights shall be 1 meter. 

x. Safe-means of access shall be provided to all working platforms and other working places, 
every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in 
length while the width between side rails in rung ladder shall in no case be less than 30 
cms for ladder up to and including 3 meters in length. For longer ladder this width 
should be increased 5mm for each additional foot of length. Uniform steps spacing shall 
not exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. 

xi. The CONTRACTOR shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents, and shall be bound to bear the expenses of defense of 
every suit, action or other proceeding of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and pay any damages and costs which 
may be awarded in any such suit or action or proceeding to any such person or which may 
with the consent of the CONTRACTOR be paid to compromise any claim by any such 
person. 

xii. Demolition/General Safety: Before any demolition work is commenced and also 
during the progress of the demolition work. All roads and open areas adjacent to the work 
site shall either be closed or suitably protected. No electric cable or apparatus which is 
liable to be a source of danger shall remain electrically charged. All practical steps shall be 
taken to prevent danger to persons employed from risk of fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. All necessary personal safety equipment as considered adequate, 
should be kept available for the use of the persons employed on the SITE and 
maintained in condition suitable for immediate use, and the CONTRACTOR shall take 
adequate steps to ensure proper use of equipment by those concerned. 

xiii. Those engaged in welding and cutting works shall be provided with protective face & eye 
shield, hand gloves, etc. 

xiv. The CONTRACTOR shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, suitable face masks should be 
supplied for use by the workers shall be worn by the workers and personnel at all times. 
The contractor shall make necessary arrangement of sanitization equipment, material 
and safety gears for the COVID protection and prevention. 

xv. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

xvi. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the CONTRACTOR shall be open to inspection 
by the Welfare Officer, NABARD Representative or safety Engineer of the Administration 
or their representatives. 

xvii. Outbreak of infectious diseases: The CONTRACTOR shall remove from his camp 
such labor and their facilities who refuse protective inoculation and vaccination when 
called upon to do so by the NABARD representative. Should COVID, Cholera, Plague or 
other infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect new huts on 
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healthy sites as required by the NABARD Representative failing which within the time 
specified in the Engineer's requisition, the work may be done by the EMPLOYER and 
the cost thereof recovered from the CONTRACTOR. 

xviii. Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the Republic of India. 
The work throughout including any temporary works shall be carried out in such a 
manner as not to interfere in any way whatsoever with the traffic on any roads or footpath 
at the site or in the vicinity thereto or any existing works whether the property of the 
Administration or of a third party at the same time efforts to be made to cause minimum 
inconvenience to occupants when the works carried out in occupied premises. 

We accept all the above Terms and Conditions in all respects without any reservation. 
 
 

Place: 
 

DATE: NAME and SEAL 
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General Conditions of Contract 

1. Special Conditions of Contract shall be read in Conjunction with the General conditions of 
Contract, specification of work, Drawings and any other documents forming part of this Contract 
wherever the context so requires. 

2. Notwithstanding the sub-division of the documents into these separate sections and volumes, 
every part of each shall be deemed to be supplementary to and complementary of every other part 
and shall be read with and into the Contract so far as it may be practicable to do so. 

3. Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

4. Wherever it is mentioned in the specifications that the Contractor shall perform certain work or 
provide certain facilities, it is understood that the Contractor shall do so at his cost and the value 
of contract shall be deemed to have included cost of such performance and provisions, so 
mentioned. 

5. The materials, design, and workmanship shall satisfy the relevant Indian Standards and CPWD 
specifications, the Job Specifications contained herein and Codes referred to. Where the job 
specification stipulate requirements in addition to those contained in the standard codes and 
specifications, these additional requirements shall also be satisfied. 

6. It will be the Contractor's responsibility to bring to the notice of NABARD representative any 
irreconcilable conflict in the contract documents before starting the work (s) or making the supply 
with reference which the conflict exists. 

7. In the absence of any Specifications covering any material, design of work (s) the same shall be 
performed / supplies / executed in accordance with Standard Engineering Practice as per the 
instructions / directions of the NABARD representative, which will be binding on the Contractor. 

8. The location and general information regarding site on which the proposed work is to be 
executed is furnished in form of tender in Technical Bid page 1 to contractors. 

9. Contractor shall acquaint himself with access to site, availability of local facilities such as railway 
siding, transport facilities, materials and labor and shall provide suitable allowances in his Bid, 
Contractor’s quoted price being firm, it should take into account all expenses likely to arise in this 
regard. 

10. Contractor shall be deemed to have visited site and familiarized himself thoroughly with site 
conditions before submitting his Bid. Non-familiarity with site conditions will not be considered a 
reason either for extra claims or for not carrying out work in strict conformity with drawings and 
specifications. 

11. SPECIFICATIONS 

i. If specification for an item of work is not covered by CPWD/ BIS specifications or Technical 
Specifications, the same shall be decided by the NABARD/ Representative and shall be binding on 
the Contractor. 

ii. The NABARD/ Representative shall have the right to cause the Contractor to purchase and use 
such materials of particular make or from a particular source which may in his opinion be 
necessary for proper and reasonable compliance with the specifications and execution of work. 

iii. As and when required by the NABARD, the Contractor shall provide all facilities at site or at 
manufacture’s works or in approved laboratory for testing of materials and/or workmanship. All 
the expenditure in respect of this shall be borne by the Contractor. The Contractor shall, when 
required to do so by the NABARD/Representative, confirm that the materials have been tested in 
accordance with requirements of the specifications. Proper records to be maintained at site and be 
made available for verification. 
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12. Neither the omission by the NABARD to test the materials nor the production of 
manufacturer(s) certificate, etc. shall affect the right of the NABARD to reject, after delivery, the 
materials found not in accordance with the specifications. 

13. GATE PASSES 

All tools, plant and materials shall be brought by the Contractor to the works site through a 
covering note to be submitted in 3 copies. One copy of the covering note will be delivered to the 
security staff and one copy to the NABARD. The third copy shall be retained by the Contractor. The 
Contractor shall follow all rules and regulations for entry / exit of their men and materials in/from 
project site as framed by NABARD. 

14. CONSTRUCTION SCHEDULE 

If at any time, the NABARD is of opinion that the Contractor has fallen behind the approved 
construction schedule, NABARD may, without any cost to NABARD, require the Contractor to 
take such steps as may be necessary to improve his progress, especially require him to employ 
overtime operations, increase the number of shifts, work on holidays and Sundays or increase the 
capacity of his construction plant and equipment and require him to submit evidence demonstrating 
the manner in which the Contractor proposes to comply with the construction schedule. Failure of 
the Contractor to comply with the above will be considered a failure to execute the work with due 
diligence. 

15. ISSUE OF WORKING DRAWINGS / SPECIFICATIONS 

Approved working drawings marked “Good for execution/ construction” or Specifications / 
methodology shall be issued by NABARD to the Contractor progressively during the pendency of 
the contract. Sufficient quantum of workings drawings will be issued at the beginning. The 
Contractor on this account shall not be entitled to put forth any claim whatsoever. 

16. COST OF TRANSPORT OF MATERIALS ISSUED BY OWNER 

Cost of transport, loading, unloading etc. from NABARD’s stores to work site etc., will be on 
Contractor’s account. 

17. ROLE OF NABARD 

The NABARD reserve the right to suspend the work or part thereof at any time for deviation and no 
claim whatsoever on this account shall be entertained. In case of any clarification the Contractor 
may appeal to the CGM NABARD whose decision shall be final and binding thereupon. 

18. SERVING OF NOTICES 

The Contractor shall furnish to NABARD the name, designation and address of his authorized Agent 
for the purpose of service of notice(s) regarding all complaints, communications and references and 
shall be deemed to have been duly given to the Contractor if delivered to the Contractor or his 
authorized agent or left at or posted to the address so given and shall be deemed to have reached 
such address in the ordinary course of post or e-mail on the day on which they were so delivered or 
left. In the case of contract by partnership firm, any change in the constitution of the firm shall be 
forthwith informed by the Contractor to the NABARD. 

19. CONTRACTOR’S GUARANTEE 

a) The Contractor agrees to give the guarantee of his works in the following manner which shall 
remain valid till the validity of performance guarantee. 

b) All materials incorporated in the work shall be new and both workmanship and materials shall 
be of good quality. 

c) Should, at a subsequent date, any materials or fittings or workmanship or any element be 
detected as of sub-standard quality he shall either remove the same and shall re-do at his own cost or 
shall accept an equitable deduction in the contract price should the NABARD deemed it 
inexpedient to correct the work. 
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20. CONTRACTOR’S RESPONSIBILITY FOR THE MANNER OF EXECUTION OF 
WORK 

The Contractor shall be responsible for the manner and the method of executing the work. The work 
shall be subject to the approval of NABARD from time to time for purposes of determination of 
the question whether the work is executed by the Contractor in accordance with the contract. 

21. SUBMISSION OF FINAL BILL 

The final bill complete in all respect shall be submitted after certified completion of work. The bill 
should be accompanied with the following documents: 

1. Job completion certificate. 

2. No claim certificate on NABARD’s prescribed proforma. 

3. Site clearance certificate. 

4. Performance guarantee duly amended to cover certified maintenance period. 

5. Indemnity certificate towards labors payment and all other statutory payments. 

No claim shall be entertained after receipt of final bill. In case any claim with regard to the wages of 
any labor employed by Contractor for the subject job is pending/ reported, NABARD shall be fully 
entitled to withhold payment of final bill pending finalization of such claims. 

22. DEFECT LIABILITY PERIOD 

Defect Liability Period shall be 5 years from the date of certified Final completion.  

23. INCIDENTAL SERVICES 

As specified in the special conditions of purchase, the Contractor may be required to provide any or 
all of the following services: 

i. Supervision of on-Site assembly and/or of the supplied Goods. 

ii. Performance or supervision or maintenance and/ or repair of the supplied Goods, for a 
period of time agreed by the parties, provided that this service shall not relieve the 
Contractor of any warranty obligations under this Purchase Order, and Price charged by 
the Contractor for the preceding incidental services, if not included in the contract price 
for the Goods shall be agreed upon in advance by the parties and shall not exceed the 
prevailing rates charged to other parties by the Contractor for similar services. 

iii. At the request of NABARD/ Representative, Contractor shall at his expense, dismiss 
from work and replace any such employee as NABARD, may deem incompetent or 
careless or whose continued employment is deemed inimical to the interest of the 
NABARD or against public interest. 

iv. Other conditions of work at Site shall be mutually discussed and settled. 

24. WORK AND WORKMANSHIP GUARANTEE 

i. Contractor shall make arrangements to provide at no extra charge all temporary approaches to and 
within the site, after obtaining prior approval of NABARD of the layout of such approaches. 

ii. To determine the acceptable standard of workmanship, NABARD may order Contractor to 
execute certain portions of work and services such as wall, flooring, joinery, finishes, roads and the 
like under the close supervision of NABARD. On approval, these items shall be labeled as guiding 
samples and work shall be executed to conform to these samples. These samples shall be prepared 
at the cost of Contractor. 

iii. Workmanship shall be in accordance with the specifications, standards and codes which are part 
of this tender as well as the established engineering practices for this type of work. For any portion 
of work executed by Contractor and considered defective by NABARD, the Contractor shall have 
to take necessary remedial measures, to the complete satisfaction of NABARD, to make the 
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defective good in order at his own cost without any liability to NABARD. 

iv. The Contractor shall be responsible for the proper workmanship and shall not be relieved of his 
obligation in this regard just because no objection was raised by NABARD during the progress of 
work. The workmanship guarantee period will be 12 months from the date of final completion as a 
whole, certified by Owner. 

v. If any defects are found due to bad workmanship during this period, the Contractor shall 
undertake to rectify the same at his cost, most expeditiously. The workmanship guarantee for 
rectified portion of work shall commence from the date of rectification for a subsequent period of 12 
months. The decision of NABARD regarding bad workmanship shall be final binding and 
conclusive. The Contractor shall be required to submit the performance guarantee accordingly. 

25. INSTRUCTIONS, DIRECTIONS AND CORRESPONDENCE 

i. The work described in Work Order is to be executed according to the standards, data sheets, tables, 
Specifications and Drawings attached hereto and/or enclosed with the Work Order itself and 
according to all conditions both general and specific enclosed with the Work Order, unless any or all 
of them shall have been modified or cancelled in writing as a whole or in part. 

ii. All instructions and orders to Contractor shall, excepting what is herein provided, be given by 
NABARD. 

iii. All the work shall be carried out under the direction of and to the satisfaction of NABARD. 

iv. All communications including technical/commercial clarifications and/or comments shall bear 
reference to the Work Order /Contract. 

v. Invoice for payment against Work Order /Contract shall be addressed to NABARD, Assam   
RO. 

vi. The WORK Order/Contract number shall be shown on all invoices, communications, packing 
lists, containers and bills of lading etc. 

vii. All correspondence from Contractor shall be forwarded in duplicate (2 copies) to DPSP,  
NABARD, Assam REGIONAL OFFICE, Guwahati. (dpsp.guwahati@nabard.org). 

viii. Correspondence on technical and commercial matters shall be dealt with in separate letters 
for each Work Order /Contract and each copy of the letter shall be complete with all Annexure. 
Wherever possible, correspondence should be through e-mail to the above personnel so as to save 
time. 

26. QUALITY ASSURANCE / QUALITY CONTROL 

i. After the award of the contract detailed quality assurance programme shall be prepared by the 
Contractor for the execution of contract for various works which will be mutually discussed and agreed 
to. 

ii. The Contractor shall establish document and maintain an effective quality assurance system outlined 
in recognized codes. 

iii. Quality Assurance System plans/procedures of the Contractor shall be furnished in the form of 
a QA manual after award of job. This document should cover details of the personnel responsible 
for the Quality Assurance, plans or procedures to be followed for quality control in respect of Design, 
Engineering, Procurement, Supply, Installation, Testing and completion in all respect till final 
acceptance by NABARD. The quality assurance system should indicate organizational approach for 
quality control and quality assurance of the construction activities, at all stages of work at site. 

iv. The NABARD or their representative shall reserve the right to inspect/ witness, review any or 
all stages of work at shop/site as deemed necessary for quality assurance. 

v. In case Contractor fails to follow the instructions of NABARD Representative, next payment 
due to him shall not be released unless until he complies with the instructions to the full satisfaction 
of NABARD Representative. 
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vi. The Contractor shall adhere to the standard quality assurance system. 

27. SUSPENSION OF WORKS 

i. The Contractor shall, on receipt of the order in writing of the NABARD Representative, suspend 
the progress of the Works or any part thereof for such time in such manner or the NABARD 
representative may consider necessary for any of the following reasons. 

a. On account of any default on part of the Contractor, or; 

b. For proper execution of the Works or part thereof for reasons other than the default of    the 
Contractor, or; 

c. For safety of the Works or part thereof. 

ii. The Contractor shall during such suspensions properly protect and secure the Works to the 
extent necessary and carry out the instructions given in that behalf by the NABARD 
Representative. 

iii. If the suspension is ordered for reasons (b) & (c) in sub-para (a) above: The Contractor shall 
be entitled to an extension of time equal to the period of every such suspension. 

28. SECURITIES OF MATERIALS / EQUIPMENTS ON RENT 

i. Contractor shall be solely responsible for the security of the material at site and NABARD shall 
not be responsible for any loss/theft of the materials. 

ii. Materials required for the works, whether brought by the Contractor shall be stored by the 
Contractor only at places approved by NABARD, as storage and safe custody of material shall be 
responsibility of the Contractor. 

iii. NABARD,’s officials concerned with the Contract shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works and the Contractor shall give such 
facilities as may be required for such inspection and examination. 

iv. The contractor shall be the OWNER of all bought out items and materials and shall be 
responsible for the safety, security, insurance and care and custody of all the materials lying at site. 
NABARD will have lien on all the items including those brought by the contractor for the purpose 
of Erection, testing, and commissioning of the work. For all Equipment/ Materials, the title of 
Ownership shall pass on to at the time of acceptance of entire work. However, in case of 
termination of contract the transfer of title shall pass automatically to NABARD. 

v. CONSTRUCTION EQUIPMENT used by the CONTRACTOR and its SUB- CONTRACTORS in 
connection with the execution of works shall remain the property of CONTRACTOR or its SUB 
CONTRACTORS. All duties, levies, taxes etc. payable on account of CONSTRUCTION 
EQUIPMENT shall be borne by the CONTRACTOR. CONTRACTOR shall indemnify the NABARD 
on this count. 

29. CONTRACTOR PERSONNEL AT SITE: 

i. List of persons employed by Contractor for the subject work mentioning there residential address 
shall be submitted to NABARD. In case of any revision, the same shall be informed to NABARD from 
time-to-time. If required necessary verification from Police / other concerned authorities shall have 
to be submitted by the contractor. 

ii. The Contractor shall be directly responsible for any/all disputes arising between him and his 
personnel and keep NABARD indemnified against all losses, damage and claims arising thereof. 

iii. The personnel engaged by the Contractor shall be subject to security check by the NABARD’s 
security staff while entering/leaving the premises. The contractor & his personnel shall be required 
to follow the rules and regulations of NABARD in force from time-to-time. The contractor may also 
be required to provide photo passes to the personnel required by him, for security and safety reasons 
and furnished the details of the same when asked for. 

iv. No other person except Contractor’s authorized representative shall be allowed to enter 
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NABARD premises Contractor shall also not entertain any outsider or extend any service beyond 
NABARD’s premises. Entry of Contractor’s persons shall be regulated with proper identity/gate 
pass. 

v. Contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds by his staff and 
any loss to NABARD shall be recovered from the immediate bill of the Contractor. 

vi. Contractor shall provide all necessary tools and tackles, equipment, safety belt, wheel burrow, 
Scaffolding & Retrofitting/Repairs, ladders, drilling m/c & safety equipment etc. required to carry 
out job at his cost and material used by Contractor shall be of standard make and approval of 
NABARD Representative shall be taken for the same. 

vii. NABARD also reserves the right to ask the Contractor to remove particular person(s) from site with 
immediate effect if in the opinion of NABARD, his behavior/ performance is not up to the mark 
and/or found indulging in unlawful activities, Contractor shall immediately comply with such 
instructions. 

viii. It will be the responsibility of contractor’s engineer to ensure that their personnel behave in a 
proper manners and behavior and not to undergo the argument with the employees. It will be the 
responsibility of the Contractor’s Engineer to deal with such complaints or co- ordinate with the 
NABARD Engineer. 

30. TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE /FORGE 
DOCUMENT: 

i. Bidder is required to furnish the complete and correct information / documents required for 
evaluation of their bids. If the information / documents forming basis of evaluation is found to be 
false / forged, the same shall be considered adequate ground for rejection of the Bids and forfeiture of 
Earnest Money Deposit. 

ii. In case, the information / document furnished by the contractor forming basis of evaluation of his 
bid is found to be false /forged after the award of the contract, NABARD shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such contractor 
without any prejudice to other rights available to NABARD under the contract such as forfeiture of 
Security Deposit, withholding of payment etc. 

iii. In case this issue of submission of false document comes to the notice after execution of work, 
NABARD shall have full right to forfeit any amount due to the contractor along with forfeiture of 
Security Deposit furnished by the contractor. Further, such contractor / bidder shall be blacklisted 
for future business with NABARD. 

31. TERMS OF PAYMENT: 

All payments against RA Bills, Final Bill etc., shall be released after submitting duly certified valid 
Tax Invoice. GST no should be mentioned on Invoice of both employer and contractor. 

i. Running on Account Payment 

ii. 90% against the value of actual work done shall be paid against running bills certified by 
NABARD representative after recovery of following payments. 

a. Value of chargeable materials issued by NABARD if any. 

b. Statutory deductions of all taxes & duties, as applicable. 

c. Any other recovery if becomes due. 

d. Balance 10% shall be released along with final bill. 

Payment in RA bills shall base on quantity of work executed at site (as per the item of work) & 
verified by NABARD as per the item rate in work orders. NABARD is authorized to allow part 
rate/ reduced rate for any item of work. The NABARD Representative NABARD shall specify the 
reason for the part rate payment in the RA bill. Payment has been made in RA bill for any item of 
work but later on some defect is noticed NABARD is authorized to disallow the payment in 
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successive bill till rectification of the work. 

No advance shall be paid towards mobilization and cost of materials. 

i. No compensation shall be admissible for any loss suffered by the Contractor during the 
execution of the work. It shall be the Contractor's sole responsibility to protect NABARD‘s 
staff and his employees against accidents from any cause and he shall indemnify 
NABARD against any claims for damage for injury to person or property, resulting from 
any such accidents with necessary Insurance cover. 

ii. The Contractor should take necessary Insurance cover (CAR policy – contractor's all risk 
policy) at his cost for his persons employed at site and for third party. Policies should be 
taken in joint names of NABARD and the Contractor for which first name should be 
NABARD. 

iii. Any damages caused to the building / premises during the execution of the work shall be 
made good by the Contractor at his risk and cost and if necessary, through suitable 
Insurance cover. 

32. RELEASE OF 1st R/A BILL 

Payment will be released against 1st R/A bill only on submission of following documents by 
contractor 

i. Financial Guarantee for Performance 

ii. Labor License (as per statutory requirements) 

iii. EPF Code Registration number with RPFC/ARPFC 

iv. Insurance Contractor All Risk (CAR) Policy 

v. Workmen compensation policy 

33. Time Schedule-The WORK shall be executed strictly as per the TIME SCHEDULE. The 
period of construction given in Time Schedule includes the time required for mobilization as 
well as testing, rectifications if any, retesting and completion in all respects to the entire 
satisfaction of the NABARD REPRESENTATIVE. A joint program of execution of the WORK 
will be prepared by the NABARD REPRESENTATIVE and CONTRACTOR based on priority 
requirement of this project. This program will take into account the time of completion. 

34. Weekly construction program will; be drawn up by the NABARD REPRESENTATIVE 
jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 
program. The CONTRACTOR shall scrupulously adhere to these targets/programs by 
deploying adequate personnel, construction tools and tackles and he shall also supply himself 
all materials of his scope of supply in good time to achieve the targets/program. In all matters 
concerning the extent of targets set out in the weekly and monthly programs and the degree of 
achievements the decision of the NABARD REPRESENTATIVE will be final and binding on the 
CONTRACTOR. 

35. Priority of Contract Documents Except if and the extent otherwise provided by the Contract, 
the provisions of the General Conditions of Contract and Special Conditions shall prevail over those 
of any other documents forming part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities 
or discrepancies the same shall be explained and adjusted by the NABARD REPRESENTATIVE 
who shall thereupon issue to the Contractor instructions thereon and in such event, unless 
otherwise provided in the Contract, the priority of the documents forming the Contract shall be 
as follows: 

• The Contract Agreement; 

• The Letter of Acceptance; 

• The Instructions to Bidders (ITB); 
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• Special Conditions of Contract (SCC); 

• General Conditions of Contract (GCC) 

• Any other document forming part of the Contract. 

36. Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described 
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed 
to be included in the same manner as if they had been specifically shown upon the DRAWINGS 
and described in the SPECIFICATIONS. 

37. DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of 
measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of 
measurement as per latest Indian Standard Specifications shall be followed. 

38. ROUNDING OF AMOUNTS: In calculating the amount of each item due to the 
CONTRACTOR in every certificate prepared for payment, sum of less than 50 paisa shall be 
omitted and the total amount on each certificate shall be rounded off to the nearest rupees, i.e., 
sum of less than 50 paisa shall be omitted and sums of 50 paisa and more up to next one rupee 
shall be reckoned as one rupee. 

39. Lump sum in tender: The payment against any Lump sum item shall be made only on 
completion of that item as per the provision of the CONTRACT after certification by NABARD. 

40. Notice of claims for additional payments: Any additional payment in respect to any work 
not mentioned in this tender, the prior approval for additional work from the NABARD 
representative has to be obtained. 

41. Completion certificate: 

a. APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his 
obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The 
NABARD REPRESENTATIVE shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE within one month after receiving any application thereof from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS The CONTRACTOR, after obtaining the 
COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him 
under the terms of CONTRACT. COMPLETION CERTIFICATE: Within one month of the 
completion of the WORK in all respects, the CONTRACTOR shall be furnished with a certificate 
by the NABARD REPRESENTATIVE of such completion, but no certificate shall be given nor 
shall the WORK be deemed to have been executed until all Scaffolding & Retrofitting/Repairs, 
surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have 
been measured by the NABARD REPRESENTATIVE whose measurement shall be binding and 
conclusive. The WORKS will not be considered as complete and taken over by the EMPLOYER, 
until all the temporary works, labor and staff colonies are cleared to the satisfaction of the 
NABARD/ REPRESENTATIVE. 

If the CONTRACTOR fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the WORK, the NABARD REPRESENTATIVE may at the expense of 
the CONTRACTOR remove such Scaffolding & Retrofitting/Repairs, surplus materials and 
rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such Scaffolding & Retrofitting/Repairs or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 

b. COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 64.0 the 
following documents will be deemed to form the completion documents: 

i) The technical documents according to which the WORK was carried out. 

ii) Daily and weekly reports stating/showing therein the modification and correction made during 
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the course of execution and signed by the NABARD/REPRESENTATIVE. 

42. COMPLETION CERTIFICATE for embedded and `covered' up work. 

a. Final decision and final certificate: Upon expiry of the period of liability and subject to the 
NABARD REPRESENTATIVE being satisfied that the WORKS have been duly maintained by 
the CONTRACTOR during monsoon or such period as hereinbefore provided in Clause 80 & 81 
and that the CONTRACTOR has in all respect duly made- up any subsidence and performed all his 
obligations under the CONTRACT, the NABARD shall (without prejudice to the rights of the 
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 
be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the NABARD REPRESENTATIVE notwithstanding any 
previous entry upon the WORK and taking possession, working or using of the same or any part 
thereof by the EMPLOYER. 

b. Certificate and payments on evidence of completion: Except the FINAL CERTIFICATE, no other 
certificates or payments against a certificate or on general account shall be taken to be an 
admission by the EMPLOYER of the due performance of the CONTRACT or any part thereof or 
of occupancy or validity of any claim by the CONTRACTOR. 

43. Deductions from the contract price: All costs, damages or expenses which 
EMPLOYER may have paid or incurred, which under the provisions of the CONTRACT, the 
CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such claims shall 
be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims 
shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding 
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, then, 
deduct the amount from any moneys due i.e., Contract Performance Security or becoming due to 
the CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, 
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

44. Statutory variations Tenderer should quote prices inclusive of all taxes & duties as 
applicable on finished product. Any statutory variations in taxes & duties on finished product 
during the contractual completion period, shall be to the Employer's account for which the 
Contractor will furnish documentary evidence(s) in support of their claims to NABARD. 
However, any increase in the rate of taxes and duties beyond the contractual completion period 
shall be to Contractor's account and any decrease shall be passed on to NABARD. 

• Demolition/general safety: i) before any demolition work is commenced and also during the 
progress of the demolition work, all roads and open areas adjacent to the work site shall either 
be closed or suitably protected .No electric cable or apparatus which is liable to be a source of 
danger shall remain electrically charged. All practical steps shall be taken to prevent danger to 
persons employed from risk of fire or explosion or flooding. No floor, roof or other part of 50/64 
the building shall be overloaded with debris or materials render it unsafe. All necessary 
personal safety equipment as considered adequate by the NABARD REPRESENTATIVE, 
should be kept available for the use of the persons employed on the SITE and maintained in 
condition suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure 
proper use of equipment by those concerned. 

• Those engaged in welding and cutting works shall be provided with protective face & eye shield, 
hand gloves, etc. 

• The CONTRACTOR shall not employ men below the age of 18 years and women on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken. 

• No paint containing lead or lead product shall be used except in the form of paste or 
readymade paint. 

• Suitable face masks should be supplied for use by the workers shall be worn by the workers 
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and personnel at all times. The contractor shall make necessary arrangement of sanitization 
equipment, material and safety gears for the COVID protection and prevention. 

• All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

• To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 
ENGINEER-IN-CHARGE or safety Engineer of the Administration or their representatives.  

• Outbreak of infectious diseases The CONTRACTOR shall remove from his camp such labor 
and their facilities who refuse protective inoculation and vaccination when called upon to do so 
by the NABARD REPRESENTATIVE's representative. Should Corona, COVID, Cholera, Plague 
or other infectious diseases break out, the CONTRACTOR shall burn the huts, beddings, clothes 
and other belongings or used by the infected parties and promptly erect new huts on healthy 
sites as required by the NABARD REPRESENTATIVE failing which within the time specified 
in the Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof 
recovered from the CONTRACTOR. 

• Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for 
the operations of any other Act or rules in force in the Republic of India. The work throughout 
including any temporary works shall be carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath/ normal daily activities of the occupants 
in the residential colony at the site or in the vicinity thereto or any existing works whether the 
property of the Administration or of a third party. 

DECLARATION BY THE CONTRACTOR 

We / I have read and understood all the instructions / conditions made above and we / I have 
taken into account the above Instructions / Terms and Conditions while quoting the rates. We / 
I accept all the above Terms and Conditions without any reservation, in all respects. 

 
 
 

Place: (Signature, Seal and Stamp of tenderer) 
 
 
 

DATE: ADDRESS: NAME and SEAL 
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SPECIAL CONDITIONS 

1. The Tender is strictly on Item Rate basis. 

2. All the pages of the Tender Document shall be digitally signed and duly stamped by the 
Tenderer. 

3. Rates should include for removal of debris out of premises to the safe limit, removing stains, 
cleaning the site thoroughly, Quality assurance by post repair NDT and unless the same is 
done to the satisfaction of the NABARD's Engineer, the Bill will not be accepted. 

4. The Contractor shall make necessary arrangement for watch and ward of his materials, tools, 
machines etc. stored for the execution of the work at his own risk and cost and NABARD will 
not be responsible on any account. 

5. The Tenderers should quote their rates strictly adhering to Terms and Conditions stipulated 
in the Tender Document. Unsolicited correspondence after opening of the Tender shall not 
be entertained. Conditional / deviational tenders may be rejected without making any 
reference to the Tenderers. 

6. No Tenderer will be allowed to withdraw his Tender during the validity period. Subletting 
of the Contract is not permitted. 

7. Rates should be filled in the Tender neatly and as far as possible, no correction shall be 
made. The rates quoted should be written legibly in words and figures. If on check, differences 
are observed between the rates given by the Contractor in words and figures or in the amount 
worked out by him, the following procedure shall be followed. 

a. When there is a difference between the rates in figures and in words the rates which 
corresponds to the amounts worked out by the Contractor shall be taken as correct. 

b. When the amount of an item is not worked out by the Contractor or it does not 
correspond with the rate written either in figures or in words, then the rate quoted by 
the Contractor in words shall be taken as correct. 

c. When the rates quoted by the Contractor in figures and in words tallies, but the amount 
is not worked out correctly, the rate quoted by the Contractor shall be taken as correct 
and not the amount. 

8. No advance shall be paid towards mobilization and cost of materials. 

a. No compensation shall be admissible for any loss suffered by the Contractor during 
the execution of the work. It shall be the Contractor's sole responsibility to protect 
NABARD‘s staff / family members and his employees against accidents from any 
cause and he shall indemnify NABARD against any claims for damage for injury to 
person or property, resulting from any such accidents with necessary Insurance cover. 

b. The Contractor should take necessary Insurance cover (CAR policy – contractor's all 
risk policy) at his cost for his persons employed at site and for third party. Policies 
should be taken in joint names of NABARD and the Contractor for which first name 
should be NABARD. 

c. Any damages caused to the building / premises during the execution of the work shall 
be made good by the Contractor at his risk and cost and if necessary, through suitable 
Insurance cover. 

9. The Contractor shall use necessary safety equipment and maintain all safety measures during 
the execution of works and ensure compliance of Safety Code as per Rules and Regulations in 
force 

10. The Contractor shall engage necessary qualified and experienced supervisory staff at his cost 
during the execution of the work for attending to day to day affairs. 

11. The Contractor shall submit the bills along with the accepted and jointly recorded 
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measurement sheets duly certified by the NABARD’s Engineer. 

12. Notwithstanding anything stated above, NABARD reserves the right to assess the Tenderer‘s 
capability and capacity to perform the contract, should the circumstances warrant such 
assessment in the overall interest of NABARD. 

13. The decision of NABARD in awarding the work shall be final and cannot be subjected to 
challenge. 

14. NABARD reserves the right to accept/ negotiate / reject any Tender either in whole or in 
part without assigning any reasons thereof whatsoever and without entering into any further 
correspondence and hence, NABARD shall be under no obligation to accept the lowest or any 
other Tenders received in response to this Tender. The decision of NABARD in this regard 
shall be final and undisputable. 

15. NABARD also reserves the right of super session of any of the conditions, stipulated in the 
Tender Document. 

16. Rates quoted by the contractor shall be as indicated in the tender and may be extended further 
with mutual consent of NABARD and the contractor. 

 

DECLARATION BY THE CONTRACTOR 

 

We / I have read and understood all the instructions / conditions made above and we / I have taken 
into account the above Instructions / Terms and Conditions while quoting the rates. We 

/ I accept all the above Terms and Conditions without any reservation, in all respects. 
 
 
 

Place: (Signature, Seal and Stamp of tenderer) 
 

DATE:  
 
ADDRESS: 

 
   NAME and SEAL 
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ANNEXURE - A 

INDEMNITY BOND 

(On Rs.100/- Stamp Paper) 

KNOW all men by these presents  that  I,    Shri ................................................. ………………….of 
M/s………………………………………………………………. do hereby execute Indemnity Bond in favor of 
National Bank for Agriculture and Rural Development (NABARD), having their Assam Regional 
Office at Opposite of Assam secretariat, Dispur, Guwahati - 781006 and 
M/s.......................................................................................... having their office at 
............................................................. on this ............. day of.................................... 20………………. 

WHEREAS NABARD have appointed M/s .................................... ……………………as the Contractor 

for their proposed work relating to “Structural Repairs contractors for carrying out 
structural repairs of Regional Office, NABARD, Assam Regional Office, Guwahati-
781006”. 

 

THIS DEED WITNESSETH AS FOLLOWS:- 

 

I/We M/s .............................................. hereby do Indemnify NABARD against and from  

1. Any third party claims, civil or criminal complaints liabilities, site mishaps and other accidents 
or disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work, 
negligence, faulty construction and/or for violating any law, rules and regulations in force, for the 
time being while executing/executed works by me/us, 

2. Any damages, loss or expenses due to or resulting from negligence or breach of duty on the 
part of me/us or any sub-contractor/s if any, servants or agents. 

3. Any claim by an employee of mine/ours or of sub-contractor/s, if any, under the Workmen 
Compensation Act and Employers Liability Act, 1939 or any other law, rules and regulations in 
force for the time being and any Acts replacing and/or amend the same or any of the same as may 
be in force at the time and under any law in respect of injuries to persons or property arising 
out of and in the course of the execution of the contract work and/or arising out of and in the 
course of employment of any workmen/employee. 

4. Any act or omission of mine/ours of sub-contractor/s if any, our/their servants or agents which 
may involve any loss, damage liability, civil or criminal action. 

 

IN WITNESS WHEREOF THE M/s ..................................... has set his/their hands on this 
.............day of ....................................................................... 20……………. 

 

SIGNED AND DELIVERED BY THE AFORESAID M/s IN THE PRESENCE OF WITNESS: 

(1) ……………………………….. 

 

(2) ……………………………….. 
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ANNEXURE - B 

PERFORMANCE UNDERTAKING FROM THE CONTRACTOR 
 

The Chief General Manager 

National Bank for Agriculture and Rural Development, Assam Regional Office; 

Opposite of Assam Secretariat, 

Dispur. 

Guwahati – 781006. 

 

WHEREAS 

National Bank for Agriculture and Rural Development (NABARD) is desirous of getting the Tender 

for Selection of Structural Repairs contractors for carrying out structural repairs of Regional Office, 

NABARD, Assam Regional Office, Guwahati-781006 (herein after referred to as "the said   

Buildings") and for that purpose invited tenders. 

1. Pursuant to the acceptance by NABARD of the tender dated 26 August 2024 submitted by 

us i.e., ……………………………………….. NABARD has issued Work Order bearing ref. 

No.……………………………….. dated…………..(hereinafter referred to as "the said order"). 

2. It is one of the terms of the said order that External and Internal Repair/Renovation Works 

including Painting, Civil, Plumbing, Sanitary, Water Proofing, Bathrooms, etc., to the said 

buildings (hereinafter referred to as “the said works”) shall be carried out as per the system 

of treatment developed by any specialized agency. 

3. It is also one of the terms of the said order that we shall furnish to NABARD a performance 

undertaking against any defect which may arise in a period of five years from the date of 

virtual completion pertaining to both the materials and workmanship in respect of the said 

works and which performance undertaking shall be signed by 

M/s………………………………………. and which shall be valid for duration of five years from the 

date of virtual completion of the said works. 

NOW, THEREFORE, THIS PERFORMANCE UNDERTAKING WITNESSETH THAT: 

1. We have carried out the said works. We have read and understood the terms and conditions 

of the said works as provided in the said order. 

2. After Virtual Completion of the said works and before the completion of the …………….      day 

of …………………., if at any time or times the said works treated by us in any way get damaged 

either due to the inadequacy of the work carried out or due to any other reason, whatsoever 

relating to the specifications, workmanship, etc., we hereby undertake to carry out necessary 

remedial measures up to five years from the date of virtual completion of the said works to 
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such extents without any extra cost to NABARD. The decision of NABARD in regard to the 

question as to whether there is any damage shall be treated as final and binding on us. We 

shall diligently, efficiently and satisfactorily rectify the defects or faults detected/arising, 

during the aforesaid period to the full satisfaction of NABARD and also undertake to attend 

to the rectification work and reinstate the surfaces disturbed to its original condition after 

carrying out the rectification work, if necessary, by arising new materials at no extra cost to 

NABARD. We shall not revoke it without written consent of NABARD. 

 
 
 

Signed by: ………. 

For and on behalf of M/s ………….. 
 

Date : 

Place   : 
 
 
 

Signature, Seal and Stamp of tenderer 
 
 
 
 

Signed by: ………. 

For and on behalf of M/s ………….. 
 

Date : 

Place   : 
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ANNEXURE - C 

VIRTUAL COMPLETION CERTIFICATE 
 
 

Having executed the work in terms of the contract, we hereby certify and affirm that we have 
virtually completed the contracted works. 

We hereby certify that the work has been executed wholly to our satisfaction and with materials and 
workmanship in accordance with the contract. 

We do certify further that we have executed the work in accordance with the applicable laws and 
without any transgression of such laws. 

 
 
 

Signature of the Contractor Place: 
Name: 

 
Address: 

 
Date: 

 
Seal 

 
Signature, Seal and Stamp of tenderer 
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ANNEXURE - D 

PROFORMA FOR ELECTRONIC PAYMENT 
 
 

Details of Bank account to be furnished by the contractors/service providers for effecting payment 
with phone nos. 

 
 

 
1 

Name of the account holder (As 
appearing in the Bank account) 

 

 
2 

 
Name of the Bank 

 

 
3 

 
Name of the Branch 

 

 
4 

 
Account Number 

 

 
5 

 
RTGS/NEFT/IFS Code 

 

 
6 

 
Type of account (Savings, Current, etc.) 

 

 
7 

 
PAN Number 

 

 
8 

 
GSTN Number 

 

 
 

Signature Seal & Stamp 
 

Please attach 

(1) One original cancelled cheque leaf of the above Bank account  

(2) Copy of PAN Card 

(3) Allotment letter/registration letter under GSTN 

(4) Copy of address proof/Aadhaar 
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ANNEXURE - E 

PRE-CONTRACT INTEGRITY PACT 
 

(To be submitted on ₹200 Stamp Paper only on first page and remaining document on normal A4 
size pages duly signed by the bidder) 

Between 

National Bank for Agriculture and Rural Development (NABARD) hereinafter referred to as 
“The Principal” 

And 

M/s…………………………………………. hereinafter referred to as “The Bidder/Contractor” 
 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for
 ...................................... The Principal values full compliance with all relevant laws of the land, 
rules, regulation, and economic use of resources and of fairness /transparency in its relations 
with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs) who will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 

Section 1 – Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:- 

a. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the 
Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

Section2 – Commitments of the Bidder(s)/Contractor(s) 

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to 
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prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the following 
principles during participation in the tender process and during the contract execution: 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the execution 
of the contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 
tender process or during the execution of the contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non- submission of bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. 

e. The Bidder(s) /Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

f. Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 

(2) The Bidder(s) /Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future 
contracts 

If the Bidder(s) /Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form which put their 
reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process. 

Section 4 – Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 
to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit/Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages of the Contract value or the amount 
equivalent to Performance Bank Guarantee. 

Section 5 – Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other 
Company in any country conforming to the anti-corruption approach or with any Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
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process. 

Section 6 – Equal treatment of all Bidders / Contractors/ Subcontractors 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 
adoption of Integrity Pact by the Sub-contractor. 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders 
and Contractors 

(3) The Principal will disqualify from the tender process all bidders who do not sign the Pact or 
violate its provisions. 

Section 7 – Criminal charges against violating Bidders(s) / Contractor(s)/ 
Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the 
Principal will inform the same to the Chief Vigilance Officer. 

Section 8 – Independent External Monitor 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by the Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his/her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders /Contractors as confidential. He / she reports to the Chairman, 
NABARD. 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his/her request and 
demonstration of a valid interest, unrestricted and unconditional access to their project 
documentation. The same is applicable to Sub-contractors. 

(4) The monitor is under contractual obligation to treat the information and documents of 

the Bidder(s) /Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also 
signed declarations on ‘Non-disclosure of Confidential Information and of ‘Absence of Conflict 
of Interest’. In case of any conflict of interest arising at a later date, the IEM shall inform 
Chairman, NABARD and recuse himself/herself from that case. 

(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project, provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option 
to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she 
will so inform the Management of the Principal and request the Management to discontinue 
or take corrective action, or to take other relevant action. The monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 

(7) The monitor will submit a written report to the Chairman, NABARD within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the occasion arise, 
submit proposal for correcting problematic situations. 
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(8) If the Monitor has reported to the Chairman, NABARD, a substantiated suspicion of an offence 
under the relevant IPC/PC Act, and the Chairman NABARD has not, within reasonable time, 
taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 

(9) The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contract or 12 
months after the last payment under the contract, and for all other Bidders 6 months after the 
contract has been awarded. Any violation of the same would entail disqualification of the 
bidders and exclusion from future business dealings. If any claim is made/lodged during this 
time, the same shall be binding and continue to be valid despite the lapse of this pact as 
specified above, unless it is discharge/determined by the Chairman of NABARD. 

Section 10 – Other provisions 

(1) This agreement is subject of Indian Law, Place of performance and jurisdiction is the Head 
Office of the Principal, i.e. Mumbai. 

(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners 
or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

(5) Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, if any, the 
Clause in the Integrity Pact will prevail. 

 
 
 

 
 

(For & On behalf of the Principal) (For & on behalf of the Bidder/Contractor) (Office Seal) 
 (Office Seal) 

 

Place  Date                     
 
 
 

Witness 1: 

(Name &Address) 
 
 
 
 
 

Witness2: 

(Name &Address) 
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ANNEXURE – F 

 
ORGANIZATIONAL/FINANCIAL PROFILE OF THE BIDDER 

Sl. 

No
. 

Particulars  

1 Constitution (Proprietary/Partnership/ 
Private Ltd. /Public Ltd.) 

 

2 Date of Establishment  

3 Address for Communication Postal 
 
 
 

Telephone/Mobile Email 

 

4 Classification  

5 If Joint Venture, then specify names of 
Partners in the Service Support Co, JV 

i) 

ii) 

…… 

6 Others (please specify)  

7 Name(s) of Proprietor(s) / Partner(s) / 
Directors 

Position/Designation 

8 Number of Engineers/ Staff familiar 
with the Product/ Services offered. 

 

9 Total Number of Employees  

10 Number of locations where Service 
Support Centers are available. 

 

 
Business Figures for 3 years (copies of supporting documents to be enclosed) 

 
Year Turnover (₹. Lakh) Net Profit (₹. 

Lakh) 

Current Year   

Last Year   

Year Before Last   
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List of reputed major Corporate Customers to whom the similar services were provided: (Please 
furnish details in the following format. Important: Indicate the contract details of at least 3 years) 

 

Name and address 
of 

Services Year
 o
f 

Brief details
 of 

Approx. Whether the  

the Customer
 with 

Rendered Supply
/ 

items
 supplied
/ 

Value
 o
f 

Customer is. 

phone number  Service Services 
rendered 

order (₹) continuing  under 

     Warranty/AMC 

      

      

      

 
IT returns for last 3 years (copies to be submitted) 

 
Financial Year  

2018-19  

2019-20  

2020-21  

 
 
 
 

Signature, Stamp of Vendor/Bidder Name: 
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ANNEXURE - G 

LIST OF PROFESSIONAL STAFF 

List of professional staff with the contractor, giving their qualification, experience, 
including that in the present organization* 

 
S 

No 

Name Age Qualification Experience Nature 
of works 
handled 

Name of the 
assignments 

handled 

Date from which 
employed in current 

organization 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

 
 

* Use separate/additional sheets as per the requirement 
 

Signature of the applicant with full address and office seal 
 

Note: Indicate other points (including clients’ certificates), if any, relating to your technical and 
managerial competency which you would like to bring to our notice. 
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ANNEXURE H 
 
 

SAFETY CONDITIONS OF THE CONTRACT 

SAFETY CODE 

The contractor shall be responsible for all injury to persons, and for all structural and decorative 
damage to property which may arise from the operation or neglect of contractor or their staff or 
damages arising from carelessness, accident or any other cause whatsoever in any way connected with 
carrying out of the contractor. The contractor shall indemnify the Bank and hold it harmless in respect 
of all and any such injury or damages to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damages under Acts of Government or otherwise and also in respect 
of any Award of compensation of damages consequent upon such claims. 

The Contractor shall maintain in a readily accessible place first aid appliances including adequate 
supply of sterilized dressings and cotton wool. 

An injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

It is entirely the responsibility of the contractor to follow the safety procedures such as using safety 
belts, lifelines, helmets, rubber gloves etc. depending upon the nature of works Contractor is free to 
approach NABARD for any suggestion in this regard. However, any lapse in this regard will be viewed 
seriously. 

Penal action will also be taken if the contractor’s supervisors and workmen do not wear the uniforms 
and photo identity cards issued by the contractor and thus pose a security risk to the safety of the 
Bank’s establishments, its Officers’ and the familiesof its Officers’ residing in flats. The decision of the 
Bank in all such cases attracting penalties shall be final and binding on the contractor. 

An adequate insurance coverage shall be arranged by the contractor for all employees/workmen against 
accident & the Bank shall not be responsible for any liability arising out of any accident / injury caused 
to the employees/workmen while executing the work. 

The Bank shall be at liberty and is hereby empowered to deduct the amount of any damages 
compensation, cost charges and expenses arising or accruing from or in respect of any such claim or 
damages from any or all sums due or to become due to the contractor. 

Smoking and chewing pan/ tobacco are prohibited in the Office. As part of the contract, the contractor 
must satisfy the above mentioned safety requirements and must ensure at all the time that these are 
followed without any deviation. 

Declaration by the Contractor 

We / I have read and understood the Safety code for the entire Office premises and, we / I have taken 
into account the above while quoting the rates. We / I accept all the above points without any 
reservation from our / my side, in all respects. 

 

 

Signature of the Bidder with seal 

 

Name and Seal Place: 

Date: Address: 
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ANNEXURE I 
 

Scope of Works  

A Structural Repair works Brief Methodology: 

Stages of repair 

Provide Stable scaffolding to reach all surfaces of concrete to carry out repair activity.  

Stage 1: Supporting & cleaning of concrete. 

Support nearby structural members like beams & slabs with Props. Check for the hollow area of 
concrete by tapping on the suspected RCC elements. Remove the brick work min 300 mm from sides 
of columns & bottom of beams if required. Clearly mark the periphery of the hollow area. Remove 
damaged concrete portions & previous repair mortar if any completely till the reinforcement is 
exposed from the member carefully with mechanical arrangements and hand chiseling. Hard 
concrete shall not be forcefully removed. Reinforcement shall not be cut. Clean the surface to remove 
loose dust/particles. 

Stage 2: Cleaning of reinforcement & Application of rust converting alkaline primer 

Clean the reinforcement by wire brush, remove all loose scales & rust. Apply the rust converting 
alkaline primer for passivating the corrosion effect.  

Product: Fosroc Reebaklens RR- Rust remover, cleaning agent or BASF / SIKA. 

Stage 3 

Anti-corrosive epoxy zinc rich coating / Passivator coat application: Apply passivator 
coat on cleaned reinforcement steel to arrest future corrosion. 

Product: Fosroc Nitozinc Primer- Two component epoxy zinc rich primer or BASF / SIKA. 

Stage 4: Providing additional reinforcement  

1. Provide additional main and secondary reinforcement in case the existing rods have undergone 
30% loss in diameter or snapped / broken. 

2. The additional reinforcement may be connected to the shear connectors already provided or to 
present reinforcement. 

3. If the reinforcement is broken from then same shall be anchored again with chemical anchoring. 

4. The reinforcement to be restored as per original design. 

5. Stirrups to be provided to beams & Columns if required. 

6. The length of the new reinforcement shall lap with the clean reinforcement on either side. 

7. Shear keys to be provided to beam surface. 

8. The new reinforcement is provided only after treatment to old bars for corrosion prevention. 

    Product: Branded TMT Fe 500 steel bars SAIL or from TATA / VIZAG / JSW 

Stage 5: Rehabilitation Methodology for the PMM local minor damages less than 50 
mm  

Provision of bond coat: Prepare the surface suitably using an epoxy-based bond coat like 
Nitobond EP manufactured by M/s Fosroc Chemicals or, so that the repair material may bond well 
with existing/old concrete. Manufacturer’s instructions/ specifications are to be followed for the 
epoxy bond coat. 

Product: Fosroc Nitobond EP- Epoxy resin concrete bonding agent or BASF / SIKA 

Building Lost concrete Section with PMM: Apply the Ready to use Polymer Modified Mortar 
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by hand packing covering all reinforcement & building up concrete lost section by approved material 
as per the Manufacturers specification. The section to be built in layers of min 15 mm. The top 
surface can be leveled in patches. Curing shall be done as per manufacturer’s specification. 

Product: Fosroc Renderoc SP 40 or BASF / SIKA 

Special Note:  If Original concrete profile building for major damages more than 50 mm / 
Jacketing / Micro concreting. 

Provision of watertight shuttering: Clean the surface with portable water jet pressure prior to 
providing Suitable shuttering (leak proof) system has to be placed in position for the jacket portion 
of the members in stages and micro concrete as per specifications has to be placed into the form 
work of the jacket portion.  Care has to be taken so that the micro-concrete used does not flow out 
of the shuttering. 

Jacketing of Columns, beams, Slabs 

➢ Provide shear keys with anchoring by lokfix. 

➢ Shuttering to be provided to columns beam or slabs as per standard specifications. 

➢ For slab, small holes to be made from top side for pouring.  

➢ The preparation of the Micro concrete of Rendroc RG manufactured by M/s Fosroc 
Chemicals or, placing, compaction and curing for the same should be as per manufacturer’s 
specification. The micro concrete used for jacketing should have a minimum characteristic 
compressive strength of 45 MPa at 28 days.  

➢ Curing period: Minimum 3 days or as per manufacturer’s specification after removal of the 
shutter.  

➢ De-Shuttering: After 24 hrs. of casting or as per manufacturer’s specification. 

 Product: Fosroc Renderoc RG- polymer modified micro-concrete or BASF / SIKA 

Stage 6: External Plaster / External Paint / Internal Paint with putty finish as per 
requirement / specifications. 

B. Other Civil Works: 

a. Terrace Terracotta waterproofing repair  

b. Misc. Brickwork & Plaster 

c. Water tank demolitions 

d. Provision of MS structure members 

e. Provision of Sintex tank 

f. Internal Plaster & paint in patches. 

g. External Plaster & paint in patches. 

h. Demolition of Elevational fins 

i. Provision of New UPVC fins 

(Refer Estimate in Price bid for more detail) 
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PRICE BID/ BOQ 

(Part-II) 



 
 

56 
 

 

BOQ 

Structural Repairing of G+6 Regional Office Building At NABARD, GUWAHATI 

Sr. 
No. 

  Description Quantity Unit 
Rate 
(Rs.) 

Amount (Rs.) 

              
A CPWD 

2021 Vol I 
& II 

Reference 

PREPARATORY WORK:         

A-1 14.72 Scaffolding:  Providing and fixing 
double scaffolding system (cup lock 
type) on the exterior side, up to 
seven story height made with 40 mm 
dia. M.S. tube 1.5 m centre to centre, 
horizontal & vertical tubes joining 
with cup & lock system with M.S. 
tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in 
the scaffolding for working platform 
etc. and maintaining it in a 
serviceable condition for the 
required duration as approved and 
removing it thereafter .The 
scaffolding system shall be stiffened 
with bracings, runners, connection 
with the building etc. wherever 
required for inspection of work at 
required locations with essential 
safety features for the workmen etc. 
complete as per directions and 
approval of Engineer-in-charge. The 
elevational area of the scaffolding 
shall be measured for payment 
purpose .The payment will be made 
once irrespective of duration of 
scaffolding. sqm 257.95 
Note: - This item to be used for 
maintenance work judicially, 
necessary deduction for scaffolding 
in the existing item to be done 

1000 Sqm   

A-2 26.81 Providing securing and fixing 
the continous vertical 
curtain/covering: Providing and 
fixing Scaffolding net of required 
width made of high density 
Polyethylene UV stabilized knitted 
on warp knitting machines having 
density 100gm/sqm and shading 
coefficient minimum 75% around 
the construction site/ for vertical 
extension as per requirement 
including fastening/tying with 
building/scaffolding pipes or with 
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any other fixtures etc. complete as 
per direction of Engineer-in-Charge. 
(One time payment shall be made for 
providing Scaffolding net from start 
of work till completion of work 
including shifting if any. (The 
Scaffolding net shall be the property 
of the contractor on completion of 
the work) 

    Vertical Curtains  1200 Sqm   

A-3 NA Temporary Supports:   
Providing,   fabricating   & erecting 
temporary supports to  the  
structural  members  like beams, 
slabs  etc.  to  relieve  the  load  on  
the  members   during breaking    of    
damaged    concrete,    removal    
guiniting, excavation or any 
dismantling work as per the 
instruction of engineer   in-
charge/consultant.   These   supports   
shall   be provided  either  in  the  
form  of  props  or  trestles  fabricated 
using structural steel as per the 
requirement and as per the 
instruction  of  EIC/Consultant.  
Item  rate  is  inclusive  of  the 
materials,  all  labour,  supervision,  
tools  and  tackles  and 
transportation & taking away scrap 
etc.,  complete  as  per  specification  
and  as directed. 

      

    a) M S Props 0 Nos.   

    Total of Part A       

            
B   DISMANTLING & 

DEMOLITION: 
      

B-1   Plaster   removal:   
Dismantling/chipping   old   plaster   
or skirting,  raking  out  joints,  
removing  of  vegetation  /  peepal 
bushes  on  walls  and  cleaning  the  
surface  mechanically or manually 
for new plaster including stacking of 
material within 50 metres lead 

      

B-1-
1 

NA  Up-to 50 mm 
220 Sqm   

B-1-
2 

15.56 Internal plaster Dismantling old 
plaster or skirting raking out joints 
and cleaning the surface for plaster 
including disposal of rubbish to the 
dumping ground within 50 metres 
lead. 

550 Sqm   
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B-2 26.28 Chipping  of  loose  concrete :  
Chipping of unsound/weak concrete 
material from slabs, beams, columns 
etc. with manual Chisel and/ or by 
standard power driven percussion 
type or of approved make including 
tapering of all edges, making square 
shoulders of cavities including 
cleaning the exposed concrete 
surface and reinforcement with wire 
brushes etc. and disposal of debris 
for all lead and lifts all complete as 
per direction of Engineer-In-Charge 
( Item 26.28 -CPWD - DAR 2019 
Vol- II  page No 1922) 

      

  26.28.1 75mm average thickness 0 Sqm   

  26.28.2 50mm average thickness 50 Sqm   

  26.28.3 25 mm average thickness 50 Sqm   

B-3 15.7 Demolition of Brick work: 
Demolishing brick work manually/ 
by mechanical means including 
stacking of serviceable material and 
disposal of unserviceable material 
within 50 metres lead as per 
direction of Engineer-in-charge. 

      

  15.7.4 In cement mortar 3 Cum   

B-4 15.3 Demolishing R.C.C. work 
manually/ by mechanical means 
including stacking of steel bars and 
disposal of unserviceable material 
within 50 metres lead as per 
direction of engineer - in- charge. 

5 Cum   

B-5 15.6 Disposal  of  building  rubbish/ 
malba / similar unserviceable, 
dismantled or waste materials by 
mechanical means, including 
loading, transporting, unloading to 
approved municipal dumping 
ground or as approved by Engineer-
in-charge, beyond 50 m initial lead, 
for all leads including all lifts 
involved. 

50 Cum   

    Total of Part B       

            

C   REPAIRS & RETROFITTING:       

C-1 NA Reinforcement Cleaning:   
Cleaning  reinforcement  of  total 
rust by tapping or using wire brush 
or any other suitable way including 
from behind and around the 
reinforcement bars to give it a totally 
rust free finished steel surface 

100 Sqm   
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C-2 NA Rust  Removal:  Providing  and  
applying  approved  alkaline 
chemical rust remover with paint 
brush and removing loose particles 
after 24 hours of its application 

80 Sqm   

    Rust Removal: Cleaning as 
directed & specified all rust/ 
scales/corrosion from reinforcement 
bars using rust remover Reebaklens 
RR- Rust remover, cleaning and 
etching agent supplied in 1 and 5 
Litre containers, having Specific 
Gravity 1.16 - 1.22 @ 25°C. 
Reebaklens RR cleaning agent is a 
combination of acid based material, 
corrosion inhibitors and dispersing 
agents and is supplied as a clear 
green solution. Application of 
Reebaklens RR coverage @ 2-2.5 
m2/ltr with brush for complete 
wetting of rusted metal surface and 
allowed to react it for 16-24 hours 
followed by cleaning the surface with 
wire brush and washing surface with 
fresh water as required to exposed 
reinforcement bars complete as 
specified. HSE Guidelines: 
Recommended to wear tight-fitting, 
dust-resistant, chemical splash 
goggles if iron dust is generated, 
Wear protective gloves. Wear 
appropriate clothing to prevent any 
possibility of skin contact.  

      

C-3 NA Anticorrosive Treatment to 
Steel: Providing and applying single 
coat of zinc rich anti corrosive 
coating such as Nitozinc primer in 
40 micron thickness to the exposed 
reinforcing bars after application of 
alkaline rust remover on main and 
lateral links all complete as directed 
by EIC 

90 Sqm   
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    Anti-corrosive epoxy zinc rich 
coating: Providing & applying 
inhibition coats/system to exposed 
reinforcement bars after drying & 
also new bars after cleaning & 
removing scales and rust completely 
as specified. Nitozinc Primer- Two 
component epoxy zincrich primer 
supplied in 1 and 5 Litre pack, two 
component system based on metallic 
zinc and epoxy resin which on 
mixing gives a grey coloured liquid. 
An Anti corrosive coat contents 
Active 'Zinc-rich' system which 
combats corrosion by electro 
chemical means. having specific 
gravity of 1.75, Adhesive bond 
strength > 1.5 N/mm2 Solid content- 
60 %, Fully dry/Recoatable-  45 
minutes to 1 hour. Typical 
application includes surface 
preparations by cleaning steel 
surface to a bright condition paying 
particular attention to the back of 
exposed steel bars, mixed two 
components slow speed heavy duty 
drill fitted with a paddle, applying 
unbroken coat of 100 microns WFT 
with suitable brush coverage @ 4-5 
m2/ltr and allow to dry, after 30 
mins apply second coat to ensure 
complete cover to exposed steel/ 
rebar etc. complete. Total Dry film 
thickness is 40 microns/coat.  
HSE Guidelines: Nitozinc Primer 
and Nitoflor Sol. should not come in 
contact with the skin and eyes, or be 
swallowed. Adequate ventilation 
should be ensured and inhalation of 
vapours should be avoided. suitable 
protective clothing, gloves and eye 
protection shall be worn. If working 
in confined areas, suitable 
respiratory protective equipment 
must be used. The use of barrier 
creams, provide additional skin 
protection. In case of contact with 
skin, it shall be rinsed with plenty of 
water, then cleansed with soap and 
water.  

      

C-4   New Reinforcement:Steel 
reinforcement for R.C.C. work 
including straightening, 
cutting, bending, placing in 
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position and binding all 
complete above plinth level. 

  5.22A.6 Thermo-Mechanically Treated bars 
of grade Fe-500D or more. 

200 Kg   

C-5 NA Epoxy Bond Coat: Providing and 
applying bond coat on the prepared 
surface to receive new polymer 
mortar/polymer modified concrete, 
with two components epoxy 
based bonding coat Concresive 
1414 of BASF/Nitobond EP of 
Fosroc or equivalent material 
in one full coat. Laying of 
reinstatement polymer mortar or 
micro concrete shall be completed 
within the overlay time of bonding 
coat. This bond coat act as bonding 
agent between old and new concrete. 
Item rate inclusive of all materials, 
labours, supervision, tools, tackles, 
transportation, fixing etc., complete 
as per specification and as directed 

100 Sqm   

    Epoxy Bond Coat: Providing and 
applying bond coat on the prepared 
surface to receive polymer modified 
mortar/polymer modified micro 
concrete, with two component epoxy 
based bonding coat Nitobond EP- 
Epoxy resin concrete bonding agent 
supplied in 1/2, 1 and 4 Litre packs, 
having specific gravity 1.15 to 1.2 
gm/cc, Compressive strength(BS 
6319 Pt.2)- 50 Mpa at 7 days, 
Flexural strength strength(BS 6319 
Pt.3)- 35 Mpa at 7 days, Tensile 
strength (BS 6319 Pt.7)- 20 Mpa at 7 
days, Shear Strength (BS 6319 Pt.4)- 
10 Mpa at 7 days, having an over lay 
time of 6 hrs and 30  ̊C, High bond 
strength High bond strength : Bond 
strength is more than the tensile 
strength of good quality concrete, 
Barrier coat : Acts as a ‘barrier coat’ 
to the migration of chloride ions 
from host concrete. Laying of 
reinstatement polymer modified 
mortar or micro concrete shall be 
completed within the overlay time of 
bonding coat. The bond coat act as a 
bonding coat between old and new 
concrete. Typical application 
includes cleaning all loose dust, dirt, 
grease from  host concrete surface by 
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suitable means, mixing both 
components of bond coat by heavy 
duty slow speed mixer until a 
uniform consistency, apply 
unbroken coat of Nitobond EP 
coverage @ 2.6 m2/ltr with stiff 
brush covering complete area of 
patch repair and allow the same to 
become tacky before placing mortar 
or micro concrete. Item rate is 
inclusive of materials all labour, 
tools and tackles, scaffolding and 
transportation etc. complete as per 
specification and as directed by 
Engg.-in-charge. 
HSE Guidelines: Recommended to 
wear tight-fitting, dust-resistant, 
chemical splash goggles if airborne 
dust is generated, Wear protective 
gloves. Wear appropriate clothing to 
prevent any possibility of skin 
contact. Barrier creams provide 
additional skin protection. Do not 
smoke during use. Maintain ample 
ventilation. If contact with the resin 
occurs, wash immediately with a 
strong detergent or a resin removing 
cream. Eye contamination must be 
immediately washed with plenty of 
water and medical treatment sought. 

C-6 NA Single  Part   PMM   Treatment:   
Providing  and   laying  of polymer 
modified single component, alkaline 
resistant fibre reinforced,     duel     
shrinkage-compensated,     
thixotropic, cementations  patch  
repair  mortar  Emaco  S48CT  of  
BASF/ Renderoc   SP 40 of   Fosroc   
or equivalent  material  that  achieves  
compressive  strength  of 35   MPa   at   
7   days   and   finishing   with   trowel   
carefully compacting  the  same  
around  the  rebars  and  finishing  to 
bring it in line with existing concrete 
surface on the beams, slabs.  pile  
caps  etc.,  where  the  thickness  of  
application  is less   than   50mm   in   
patches   as   per   specification   after 
applying   bonding   coat   (bonding   
coat   shall   be   payable separately).  
Item  rate  inclusive  of  all  materials,  
labours, supervision,    tools,    
tackles,     etc.,    complete    as    per 
specification and as directed. 
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(a)  For Built up thickness of 20 mm 
(incl.+5mm) 

40 Sqm   

    
(b)  For Built up thickness up to 40 
mm (incl.+5mm) 

40 Sqm   

    

Polymer modified Mortar-
Patch repair (Up to Grade 
M45): Providing and laying 
Renderoc SP 40- shrinkage 
controlled polymer modified single 
component, alkaline resistant fibre 
reinforced, thixotropic, cementitious 
patch repair mortar supplied in 25 
kg moisture resistant bag when 
mixed with clean water at w:p ratio 
0.18, achieves compressive strength 
(BS 1881 Pt.116) -> 20 Mpa at 1 day 
& > 45 Mpa at 28 days, Tensile 
Strength(BS 6319 Pt.7) > 2.5 Mpa at 
28 Days, Flexural Strength(BS 6319 
Pt.3)>7 Mpa at 28 days, Drying 
shrinkage to ASTM C 157-93, 28 
days < 1000 microstrain capable of 
applying up to 50 mm thickness in 
single layer. Renderoc SP 40 shall 
have CE (CE-29842) marking and 
compliance according to 
Construction Products Directive 
89/106/EEC (CPD).  Typical 
application includes mixing entire 
bag with clean water about 4.25L to 
4.5 L, mixed in suitable container 
with heavy duty slow speed mixer 
machine to achieve uniform lump 
free mortar consistency, placing over 
prepared surface or tacky Nitobond 
EP surface in recommended 
thickness and finishing with trowel 
carefully compacting around the 
rebars to bring it in line with existing 
concrete surfaces on the beams, 
slabs, piles etc. Item rate is inclusive 
of materials all labour, tools and 
tackles, scaffolding and 
transportation etc. complete as per 
specification and as directed by 
Engg.-in-charge. 
HSE Guidelines: Recommended to 
wear tight-fitting, dust-resistant, 
chemical splash goggles and mask if 
airborne dust is generated, Wear 
protective gloves. Wear appropriate 
clothing to prevent any possibility of 
skin contact. 
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C-7 NA Shear Connectors: Providing and 
Fixing Shear connectors of 10 mm 
dia. HYSD steel with two 
component, styrene & cement free, 
epoxy-acrylate fixing and anchoring 
compound (having the chemical 
parameters mentioned in material 
specifications) using standard 
sealant applicator gun after drilling 
holes of 12mm diameter to a 
minimum depth of 100mm at 
required locations, inclusive of all 
material, manpower and equipment. 
MasterFlow 935 of BASF / Lokfix 
P25 of Fosroc or equivalent 

50 Nos.   

C-8   Leak-proof Shuttering for 
Encasement: Centering and 
shuttering including strutting, 
propping etc. and removal of form 
work for : 

      

  4.3.3 Columns, piers, abutments, pillars, 
posts and struts 

20 Sqm   

C-9   RCC/ Cement Concrete: 
Providing and laying cement 
concrete in retaining walls, return 
walls, walls (any thickness) 
including attached pilasters, 
columns, piers, abutments, pillars, 
posts, struts, buttresses, string or 
lacing courses, parapets, coping, bed 
blocks, anchor blocks, plain window 
sills, fillets, sunken floor etc., up to 
floor five level, excluding the cost of 
centering, shuttering and finishing: 

      

  4.2.2 1:1½:3 (1 cement : 1½ coarse sand 
(zone-III) derived from 
natural sources : 3 graded stone 
aggregate 20 mm nominal 
size derived from natural sources). 

2 Cum   

C-
09A 

 
Micro    concrete:  (This item to 
be replaced with C-09 if 
required and damages are less 
as per instruction of EIC)  
Polymer    Modified    Micro- 
Concrete:  Providing  and  laying of  
polymer  modified micro- concrete  
like  Emaco  S46  T  of  
BASF/Renderoc  RG  (S)  of 
Fosroc/ReCon  MC  40  of  Conmix   
or  equivalent  material thoroughly 
mixed and water at 4 lit.  per  25  kg  
bag  and  pouring  into  the  form  
work  using suitable  pumping  
device  for  uniform  flow  of  

0 Cum   
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concrete.  The side shuttering can be 
removed after 3 days and the bottom 
shuttering  after  7  days  ensuring  
proper  bond  between  the micro  
concrete  and  existing  concrete  
substrate.  Item  rate inclusive of all 
materials, labours, supervision, 
tools, tackles, transportation,  
curing,  etc.,  complete  as  per 
specification and as directed. 

C-
10 

  BRICK WORK ABOVE 
PLINTH- Brick work with common 
burnt clay F.P.S. (non-modular) 
bricks of class designation 7.5 in 
superstructure above plinth level up 
to floor V level in all shapes and sizes 
in : 

      

  6.4.1 Cement mortar 1:4 (1 cement : 4 
coarse sand) 

5 Cum   

C-
11 

13.12 New  External  Plaster : 18 mm 
cement plaster in two coats under 
layer 12 mm thick cement plaster 1:5 
(1 cement : 5 coarse sand) and a top 
layer 6 mm thick cement plaster 1:3 
(1 cement : 3 coarse sand) finished 
rough with sponge. 

200 Sqm   

C-
12 

14.1 New  Internal   Plaster in 
patches:  Repairs to plaster of 
thickness 12 mm to 20 mm in 
patches of area 2.5 sq.meters and 
under, including cutting the patch in 
proper shape, raking out joints and 
preparing and plastering the surface 
of the walls 
complete, including disposal of 
rubbish to the dumping round, all 
complete as per direction of 
Engineer-in-Charge. 

      

  14.1.1 With cement mortar 1:4 (1 cement : 
4 fine sand) 

500 Sqm   

    Total of Part C       

            
D   Protective Coating       
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D-1 NA External Paint :Providing & 
Applying Polymer waterproof 
Painting of Asian Paints Ultima 
Protect/Dulux Next Gen Paint/ 
Pidilite Raincoat , 1 Base coat of 
Polymer Duralife without dilution & 
2 Coat,Top coat of Ultima Protect 
with 40% water dilution. Scrapping 
old paint, Cleaning all surface by Jet 
Pressure pump of fresh water, 
removing all fungus, vegetation, 
Algae & Opening crack by grinder in 
'V' shape up to 3mm, cleaning, 1 coat 
primer & filling all cracks by crack 
seal,  finishing , Cleaning the 
surround surface etc. as per 
manufacturer specification. The 
paint shade shall be approved by 
engineer in charge. 
Approved Make:  Asian's Ultima 
Protect/DuluxNext Gen Paint/ 
Pidilite Raincoat  With 10 yrs. 
guaranty for Paint & 10 yrs for water 
seepage. Scaffolding shall be paid 
extra at actual. 
Measurement: Paint applied Surface 
measurement. 
Special Note: Two stages inspection 
shall be done by manufacturer 1) 
After Surface preparation 2) Final 
certification of paint application 
confirming the quality / DFT & 
consumption as per specification. 
Final warranty certificate shall be 
released on successful application on 
confirmation by Client & 
Manufacturer. 

220 Sqm   

D-2 13.91 Internal Paint: Removing dry or 
oil bound distemper, water proofing 
cement paint and the like by 
scrapping, sand papering and 
preparing the surface smooth 
including necessary repairs to 
scratches etc. complete. 

420 Sqm   

  13.8 Providing and applying white 
cement based putty of average 
thickness 1 mm, of approved brand 
and manufacturer, over the 
plastered wall surface to prepare the 
surface even and smooth complete. 

420 Sqm   

  13.83 Wall painting with premium acrylic 
emulsion paint of interior grade, 
having VOC (Volatile Organic 
Compound) content less than 50 
grams/ litre of approved brand and 
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manufacture, including applying 
additional coats wherever required 
to achieve even shade and colour. 

  13.83.2 Two Coats 420 Sqm   

    Total of Part D       

E   Waterproofing       

E-1 22.5 Bathroom & WC 
Waterproofing  : Providing and 
laying water proofing treatment in 
sunken portion of WCs, bathroom 
etc., by applying cement slurry 
mixed with water proofing cement 
compound consisting of applying : 
(a) First layer of slurry of cement @ 
0.488 kg/sqm mixed with water 
proofing cement compound @ 0.253 
kg/sqm. This layer will be allowed to 
air cure for 4 hours. 
(b) Second layer of slurry of cement 
@ 0.242 kg/sqm mixed with water 
proofing cement compound @ 0.126 
kg/sqm. This layer will be allowed to 
air cure for 4 hours followed with 
water curing for 48 hours. (The rate 
includes preparation of surface, 
treatment and sealing of all joints, 
corners, junctions of pipes and 
masonry with polymer mixed 
slurry.) 

50 Sqm   

E-2 

11.38 

Tiles in Bathwroom & WC: 
Providing and laying Ceramic glazed 
floor tiles of size 300x300 mm 
(thickness to be specified by the 
manufacturer), of 1st quality 
conforming to IS : 15622, of 
approved make, in all colours, 
shades, except White, Ivory, Grey, 
Fume Red Brown, laid on 20 mm 
thick bed of cement mortar 1:4 (1 
Cement : 4 Coarse sand), jointing 
with grey cement slurry @ 3.3 kg/ 
sq.m including pointing the joints 
with white cement and matching 
pigments etc., complete. 

70 Sqm   

E-3 NA Terrace Waterproofing : Removing 
& refillling terracota tile groves with 
fine sand & cement with SBR 
waterproof hardner. Tile Joint 
grouting: Providing and filling tile 
joint treatment with epoxy based 
grout Nitotile EPW  after raking the 
existing weak filler mortar and 
application of epoxy resin to a 

0 Sqm   
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minimum depth of 5mm as per 
manufacturer's specification 

E-4 NA Terrace Waterproofing : Removing 
& refixing terracota tile approx size 
150mm X 150 mm which are 
damaged & filling groves with fine 
sand & cement with SBR waterproof 
hardner. 

0 Nos   

E-5 NA Alternative Patch 
Waterproofing Layer: Providing 
& applying single component acrylic 
polymer modified, elastomeric fibre 
reinforced high build waterproofing 
coating Fosroc Brushbond 
Roofguard at a DFT of 1 mm in 
Three layers at a coverage rate of 0.5 
litres/sqm/ coat over the prime coat 
of Nitoproof WB primer on the 
prepared existing surface.  The 
product shall have Solids by Volume 
: 70 %, Tensile strength ASTM D412 
: >1.10 MPa, Elongation ASTM D412 
: 100%, Resistance to ageing due to : 
1000 hours, UV radiation ASTM 
D4587 E : No Change, Rapid 
Chloride Penetration ASTM C 1202-
03 : Very low, Pull off adhesion 
ASTM D4541 : 0.92 Mpa, Resistance 
to Algae growth ASTM D 5589-97 : 
Passes, Zero rating Permeability 
(mm) (BSEN 12390 part 8) : 5.0, 
Water vapour transmission (ASTM 
E96) : 6.0g/m² h.  No further 
protection is required over the cured 
membrane. 

0 Sqm   

E-6 NA Watta/Coving :Providing and 
laying coving at the junction of slab 
and vertical offsets with Cement 
Mortar 1:4 and admixed with 
Nitobond SBR at dosage of 2 Ltrs per 
50kg cement as per manufacturer's 
specification. 
Joints Treatment: Fix 45gsm fibre 
glass mesh at all right angle 
junctions, construction joints and 
cracked areas over the first coat of 
Nitoproof 725 while the coating is 
still in tacky condition 

0 Rmt   

    Total of Part E       

    
Total Cost of Work (A+B 

C+D+E) 
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(Amount In Words: 
______________________________________________________) 

    Notes: GST & any other taxes applicable shall be paid extra.                                                          

 
 


