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National Bank for Agriculture and Rural Development
Department of Premises, Security and Procurement
NABARD, Maharashtra Regional Office,

54, Wellesley Road,

Shivaji Nagar,

Pune -411005.

Telephone: 91 20-25500100
Fax: 91 20-225542250
Email: pune@nabard.org

Tender For

Design, Supply, Installation, Testing, Commissioning and
Maintenance of 02 Nos. Passenger Lifts

at NABARD REGIONAL OFFICE
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Elevator Consultant

M/s OM Consultants
Building No.1, B/19, 1stfloor, Ganjawala Apartments
S.V.P. Road, Borivali (West)
Mumbai-400092

Mobile No. 9967699576

Name of the Tenderer:

Address:

Due date and time for submission of tender: 06.06.2024 up to 15.00 hrs
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PART -1

Technical & Commercial

National Bank for Agriculture and Rural Development
Department of Premises, Security and Procurement
NABARD, Maharashtra Regional Office,

54, Wellesley Road,

Shivaji Nagar,

Pune -411005.

Telephone: 91 20-25500100
Fax: 91 20-225542250
Email: pune@nabard.org

Tender For

Design, Supply, Installation, Testing, Commissioning and
Maintenance of 02 No. Passenger Lift

at NABARD REGIONAL OFFICE
54, Wellesley Road,
Shivaji Nagar,
Pune -411005.

Elevator Consultant
M/s OM Consultants
Building no.1, B/19, 15t floor, Ganjawala Apartments
S.V.P. Road, Borivali (West)
Mumbai-400092

Mobile No. 9967699576

Name of the Tenderer:

Address:

Due date and time for submission of tender: 06.06.2024 up to 15.00 hrs
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Notice Inviting Tender

e I NB.Mah. /DPSP/Lift Installation at Office/02/2024-25 19.04.2024

Name of Work: Design, Supply, Installation, Testing, Commissioning and
Maintenance of 02 Nos. Passenger Lifts at NABARD Maharashtra Regional Office, 54,
Wellesley Road, Shivajinagar, Pune - 411055

1. National Bank for Agriculture and Rural Development (NABARD), Maharashtra Regional Office
(RO), Pune invites e-tender through electronic bidding system for the captioned work. Please note
that to submit e-tender through CPPP portal only.

2. National Bank for Agriculture and Rural Development (NABARD) invites tender for the
captioned work i.e. to replace 02 (TWO) nos. of passenger lifts with modern, energy
efficient and advanced features from the Original Equipment Manufacturers (OEMs)
of Lifts / Elevators to undertake Design, Supply, Installation, Testing, Commissioning
and Maintenance of 02 Nos. Passenger Lifts at NABARD Maharashtra Regional Office,
54, Wellesley Road, Shivajinagar, Pune - 411055 and Comprehensive Annual
Maintenance Contract at an estimated cost (Total Cost of Ownership - Check page 20) of Rs.60
lakhs. The estimate however, is given merely as a rough guide.

3. Tenderers are requested to submit their bids through e-tendering (e-bid) mode by logging
in to e-Procurement portal of CPPP for the aforesaid work as per detailed technical specifications
and other requirements as mentioned more specifically elsewhere in this e-tender document.
Bidders can seek assistance of Help Desk / Support Team, the facilitating personnel, engaged by
NABARD for e- procurement process. Their contact details are as given below:-

Name of the | Telephone No.
Contact Person

Trusha 9967699576

Bids submitted by any other mode like sealed envelope or post or hand delivery will not be accepted.

4. It is to inform that Only Original Equipment Manufacturers (OEM’s) are eligible to apply.
The e-tender will be available to the bidders /contractors on Central Public Procurement Portal
(CPPP from 17.05.2024 onwards and also on NABARD’s website https://www.nabard.org.

6. The tenderer / bidder shall submit two separate e-bids for the captioned work i.e. Technical Bid
and Price Bid which should be complete in all respects. The same can be downloaded online from
the Central Public Procurement Portal (CPPP) and NABARD’s website.

7. Instructions regarding Pre-Eligibility Criteria, Technical Bid, Price Bid, submission process and
description & scope of works and the services required have been elaborated in the Terms and
Conditions of the tender and other parts of the tender document.

8. It must be noted that the only Bidders who are willing to enter into Integrity Pact (IP) with the
Bank on every stage of bidding, will be eligible to participate in the bidding process.

Bidders have to upload scanned copy of Integrity Pact during e-tender process. The bidders should
be able to produce the original copy of integrity pact on bank’s demand. Non-submission of the
same will be sufficient ground for rejection of tender/ termination of contract.

9. Tenderer must implement Integrity Pact (IP) in the prescribed format (Annexure-IIT) in all
phases of the contract. (http://www.cvc.nic.in)

10. The Tender must be accompanied by Earnest Money Deposit (EMD) of Rs.1,76,600/-
(Rupees One Lakh Seventy Six Thousand and Six Hundred ) by way of a Bank
Guarantee (BG) or through online remittance in the NABARD’s Account as
mentioned on page 9 from any Nationalized Bank / Scheduled Bank as per the format
enclosed along with this tender. Tender without EMD shall be rejected.
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11. The Selection procedure comprises a three level process, viz. eligibility criteria, technical bids
and Price bids evaluation.

12. Eligibility Criteria: In the first level of selection procedure, bid scrutiny will be carried out to
ascertain compliance with the minimum eligibility criteria listed under Pre-Qualification
Criteria/Minimum Eligibility Criteria and those bidders meeting all the prescribed eligibility criteria
will only be considered for technical bid evaluation.

13. Technical Bids Evaluation : Technical bids of only those bidders/OEMs who qualify as per the
pre-qualification/ minimum eligibility criteria shall be evaluated.

14. A Pre-Bid meeting is scheduled to be held on 29.05.2024 at 15.00 hrs in the Conference Hall on
1st Floor of Maharashtra Regional Office, 54, Wellesley Road, Shivajinagar, Pune - 411055.
The clarifications being sought in the pre-bid meeting should be submitted in writing at least 5
working days prior to the date of pre-bid meeting by email on dpsp.pune@nabard.org. All the
clarifications of the pre-bid meeting will be part of e-tender and will be updated and uploaded on
Central Public Procurement Portal (CPPP) alongside NABARD website (www.nabard.org).

15. e-Tenders must be submitted online not later than 15.00 hrs on 06.06.2024. Tenders
received after stipulated date and time shall not be entertained. Bidders are requested to make note
of dynamic time being displayed on e-Procurement portal of NABARD to ensure that the bids are
submitted on time.

16. The Technical Bids will be opened online on 07.06.2024 at 16.00 PM in Conference Hall
on 1st Floor of Maharashtra Regional Office, Maharashtra Regional Office, 54, Wellesley
Road, Shivaji nagar, Pune - 411055 in presence of the interested bidders who chose to be
present or in any eventuality, on the date and time as decided by NABARD. All the bidders are
advised in their own interest to be present on the specified date. No separate intimation will be given
in this regard. Please note, not more than two representatives from each bidder shall be entertained.
The representative has to furnish an authorization letter from the respective bidder on their
letterhead for participating in the technical bid opening.

17. The Price Bid shall be opened at a later date after detailed evaluation of the technical bid. The
Price bids of only those bidders shortlisted in the technical evaluation (scoring 50 marks or more)
shall be opened. The date of opening of price bid shall be intimated separately to the technically
qualified bidders only.

18. The Price Bid should not contain any conditions whatsoever and any such conditional bids
received shall be rejected.

19. For the purpose of calculating final score, marks obtained in technical and price bids evaluation
will be assigned a weightage of 70 for technical bid and 30 for price bid respectively i.e. in a ratio of
70:30. Detailed explanation for arriving at final score (denoted by S) is provided in the tender on
coming pages.

20. The bidders obtaining highest total marks will be eligible for appointment as service provider to
NABARD for the specified work.

21. In case of tie between two or more bidders, the bidder with higher score under technical
evaluation shall be selected. In case of tie between technical evaluation marks also, a fresh price bid
will be called upon from these bidders for evaluation and selection of service provider.

NABARD, however, does not bind itself to accept the final winner as per above criteria. NABARD
reserves the right to accept or reject any /all tender/s in part or whole of any firm / firms without
assigning any reasons whatsoever.

22. The decision of the bank shall be final and binding with regard to technical and price bids and
the e-tendering process.

23. Tenderers must ensure attachment of relevant documents, supporting the Pre-Qualification
Criteria and Technical Document Sheets.


http://www.nabard.org/

Internal

24. If the space in the proforma is insufficient for furnishing full details, the information shall be
supplemented in separate sheet of paper stating therein the part of the statement and serial number.

25. Applications containing false and / or inadequate information are liable for rejection.

26. The Bank reserves the right to reject any or all the applications without assigning any reason
whatsoever. Applications not received in the prescribed manner will be summarily rejected.

27. The bids shall remain valid and open for acceptance for 3 months from the date of opening of
Price Bid.

28. The replacement of both the 02 lifts shall be under buy-back arrangement.

29. Time of Completion: The work shall be completed within 36 Weeks from receipt of work
order.

30. All documents that comprise the offer should be signed and sealed by the firm, as a token of
acceptance to the terms and conditions specified in the tender.

31. Liquidated damages for delay in completion of the works will be levied at 0.25% of the value of
work for every week of delay or part thereof, subject to maximum of 5% on the incomplete value of
the accepted tender.

32. NABARD reserves the right to accept or reject any /all tender/s in part or whole of any firm /
firms without assigning any reasons whatsoever. The decision of the Bank in this regard shall be
final. In the event of intending tenderers failure to satisfy the bank, the bank reserved the right to
reject the tender.

33. NABARD reserves right to change/modify/amend any or all provisions of the tender document.
Such revision/amendment or corrigendum/addendum, if any, will be made available on NABARD’s
e-Procurement portal and NABARD’s website only.

34. Tenderer should inspect the existing site and other conditions up to their satisfaction before e-
tendering/e-bidding.

35. The successful bidder shall execute an ‘Articles of Agreement’ of work contract with NABARD in
accordance with the standard / prescribed format (Annexure I) enclosed within 15 days from the
date of acceptance of the offer failing which the bidder’s EMD may stand forfeited.

36. The vendor should submit his tender well in advance so that last minute technical glitches can
be avoided and NABARD/ Subsidiaries will not be responsible for failure of submission of tender
by the bidders in this regard. “No extension of time will be permitted if the vendor is facing difficulty
or facing technical issues in uploading the document at the fag end of the time specified for closure
of tender”

Yours faithfully

Sd/-
Avinash Tiwari
Deputy General Manager
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SCHEDULE OF EVENTS

Bid Document Availability

Tenderers are advised to submit e-tender (e-bids)
through Central Public Procurement Portal (CPPP).

Tender document (for reference purpose only) can
be downloaded from: https://www.nabard.org, as
well as from Central Public Procurement Portal
(CPPP) from https://eprocure.gov.in/eprocure/app.

From 17.05.2024

To :

06.06.2024 15.00 hrs

Earnest Money Deposit (EMD)

The Tender must be accompanied by Earnest
Money Deposit (EMD) of Rs.1,76,600/-
(Rupees One Lakh Seventy Six Thousand
and Six Hundred ) by way of a Bank
Guarantee (BG) or through online
remittance in the NABARD’s Account as
mentioned in next row from any Nationalized
Bank / Scheduled Bank as per the format enclosed
along with this tender.

If the bidder wants to claim exemption under
MSME Procurement Policy of Govt. of India, the
bidder has to submit documentary proof of
registration as MSME with Central Procurement
Organizations or NABARD itself.

Account Details

Payee Name : NABARD

Current Account No : NABADMN26
Name of the Bank: NABARD
NABARD IFSC Code:NBRD0000002

Pre-Bid meeting

1500 hrs. on 29.05.2024

Last date of submission of
Tender

Up to 1500 hrs. 06.06.2024

Opening of Technical Bids
(including Pre-Qualification)
Opening of Price Bids

1600 hrs. on 07.06.2024

Authorized representatives of vendors may be
present during opening of the Technical Bids.
Technical Bids of only those bidders / OEM’s
who comply with the Pre-Eligibility criteria
shall be evaluated. Qualified OEM’s shall
make presentation before the “Evaluation
Committee” of the Bank. OEMs failing to
make a presentation on the stipulated date
are liable for disqualification from the
selection process. However, Technical Bids
would be opened even in the absence of any
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or all of the vendors’ representatives. Price Bid
will be opened on a subsequent date, which will be
communicated to only those bidders shortlisted in
the Technical Evaluation (scoring 50 marks and
more).

Contact Details:
Address for Communication And
submission of bid.

NABARD , Maharashtra Regional Office,
Department of Premises, Security and Procurement,
Maharashtra Regional Office, 54, Wellesley
Road, Shivaji Nagar, Pune - 411055
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Section- I

Form of Tender

The Chief General Manager,

National Bank for Agriculture and Rural Development
Maharashtra Regional Office,

54, Wellesley Road,

Shivaji Nagar.

Pune -411005.

Dear Sir,

We have carefully examined the technical specifications, designs and schedule of
quantities relating to the works specified in the memorandum hereinafter set out and
have visited and examined the installation site of the works specified in the said
memorandum and have acquired the requisite information relating thereto as affecting
the tender. We hereby offer to execute the works specified in the said memorandum
within the time specified in the said memorandum at the rates mentioned in the
attached Schedule of Quantities and in accordance in all respects with specifications,
designs and instructions in writing referred to in articles of agreement, general
instructions to the tenderer and special conditions, conditions hereinbefore referred to,
specifications, schedule of works, data sheet and schedule of quantities and with such
materials as are provided for, by and in all other respects, in accordance with such
conditions so far as they may be applicable.

MEMORANDUM

(a) | Description of works Design, Supply, Installation, Testing
Commissioning and Maintenance of 02
No. Passenger Lift in phased manner at
NABARD’s  Maharashtra  Regional
Office, 54, Wellesley Road, Shivaji
Nagar, Pune -411005.

(b) | Earnest Money Deposit (EMD) | The Tender must be accompanied by
Earnest Money Deposit (EMD) of
Rs.1,76,600/- (Rupees One Lakh
Seventy Six Thousand and Six
Hundred ) by way of a Bank
Guarantee (BG) or through
online remittance in the
NABARD’s Account as mentioned
on page 09 from any Nationalized
Bank / Scheduled Bank as per the
format enclosed along with this tender.

(c) | (Retention Money Deposit) 10% of the total contract value
RMD

11
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(d)

Time allowed for completion of
work from 10th day of letter of
award of work order

36 Weeks

1. We also agree that our tender will remain valid for acceptance by NABARD for 90
days from the date of opening of Part II of the tender and this period of validity can be
extended for such period as may be mutually agreed between NABARD and us in
writing. We also agree to keep the amount towards earnest money deposit valid during

the entire period of validity of tender.

2. Should this tender be accepted, we hereby agree to abide by and fulfil all the Terms
and Conditions of the Tender and in default thereof, to forfeit and pay to you or
your successors, or assignees or nominees such sums of money as are stipulated in
the conditions contained in the tender together with the written acceptance of the

Contract.

3. We understand that you reserve the right to accept or reject any or all the tender
either in full or in part without assigning any reason therefor.

4. We are enclosing a list of our clients and bankers in India with complete details as
per the proforma given in the Annexure-IV.
5. I/We have not been blacklisted by any Central or State Government Organisation or

PSU.
Dated this day of
For and on behalf of M/s

(Signature with seal)

Name

Designation

Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be

enclosed).
Witnesses

(1) Signature with
name, address and date

(2) Signature with
name, address and date

Signature

Signature

12
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PRE-QUALIFICATION CRITERIA

Mandatory Conditions to be fulfilled for pre-qualification and (Supporting
documents to be submitted):

S.

No.

Mandatory Conditions

Supporting documents to be
submitted (self-attested)

If complied
Y/N)

The OEM should be an Indian
company.

Certificate =~ of  Registration
showing legal identification of
the firm.

The OEM should possess valid
ISO 9001 /14001 Certification.

Copy of certificate(s) to be
enclosed.

The OEM should have its own
manufacturing and full-fledged
service centre(s) in India, with
adequate stock of inventory/
spares.

A declaration to the effect, along
with full list of service centres
and manufacturing facilities in
India.

The OEM should have valid
license from competent authority
to install/ modernize and
maintain lifts.

Copy of license to be enclosed.

Presence of full-fledged service
centre and technical manpower at
project site (including availability
of inventory and spares)

Address proof like electricity bill,
landline bill, trade -certificate,
etc. and list of technical
manpower

The OEM should have experience
of at least 07 years in installing
elevators/ lifts with automatic
doors, speed of at-least 1.0 m/s as
on 31-03-2023.

Copy of Work Order (not later
than 01-01-2015) and
Completion Certificate
compulsorily indicating all the
criteria mentioned on the left, is
to be submitted.

The OEM should  have
successfully installed lifts in any
central/ state govt. department/
ministries or central/ state govt.
owned PSUs/ PSEs/ PSBs or
institutions set up by an act of
Parliament, in the last 07 years.

Copy of at-least one completion
certificate to be enclosed.

The OEM should have installed
at-least one lift in a building
consisting of 12 stops or more
(including basement, if any).

Copy of one work order and
completion certificate (for the
same work) to be enclosed.

The OEM should have made
profits in any three (03) out of last
five (05) consecutive FYs ending
31st March 2023.

P/L statement and audited B/S
for corresponding FYs to be
submitted along with a self-
declaration to the effect.

Pre-contract integrity pact

As per Annexure 111

13
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k | Form of tender

Page 11 and 12

1 | Tender signed and stamped

All pages of this tender
document duly signed and
stamped

m | EMD, if applicable

Rs.1,76,600/- (Rupees
One Lakh Seventy Six
Thousand and Six
Hundred )

Decision of the Bank with regard to selection of OEM’s will be final. The Bank is not bound to
assign any reasons thereof. Any false and / or inadequate information can result in rejection of
the tender. The selection of the bidders is based entirely upon the capability and resources of
prospective bidders to perform the particular contract satisfactorily, taking into account above

criteria.

Place

Date

Signature of Tenderer

Name and Address with Se

14
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Section-II

General Instructions to Tenderer and Special Conditions

1 Instructions to Tenderer

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.
1.9.

1.10.

Tenderers are advised to submit the tender based strictly on the General
Conditions of the Contract and Technical Specifications contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and
conditions given in the tender documents has any price implications, the same
should be considered and included in the quoted price. Tender containing
deviations from the terms and conditions may be rejected at the Bank's
discretion.

Tenderer shall submit full details of the patent, trade mark, registered design,
intellectual property rights, copyrights, industrial property rights held by them
or used by them of any third party with regard to design or any part of the system.

A Pre-Bid meeting is scheduled to be held on 29.05.2024 at 15.00 hrs in the Conference
Hall on 1st Floor of Maharashtra Regional Office, 54, Wellesley Road, Shivajinagar,
Pune - 411055. The clarifications being sought in the pre-bid meeting should be
submitted in writing at least 5 working days prior to the date of pre-bid meeting by email
on dpsp.pune@nabard.org. All the clarifications of the pre-bid meeting will be part of e-
tender and will be updated and uploaded on CPPP (Central Governemnt’s portal)
alongside NABARD website (www.nabard.org).

All information, correspondence letters related to the project shall be submitted
and addressed to ‘The Chief General Manager, NABARD’ Regional Office,
NABARD Maharashtra Regional Office, 54, Wellesley Road, Shivajinagar, Pune

-411055.

Intending bidders / OEM’s are required to submit their full
credentials giving details in the enclosed pro forma about their
organisation, experience, competence, and adequate evidence of
their financial standing, etc., in the enclosed statements.

The tenders shall be digitally signed by the person/persons on behalf of the
organisation having necessary Authorisation/Power of Attorney to do so. Each
page of the application shall be digitally signed. (Copy of Power of
Attorney/Memorandum of Association shall be furnished along with
application).

If the space in the pro forma is insufficient for furnishing full details, such
information shall be supplemented on separate sheets of paper stating therein
the part of the pro forma and serial number. Separate sheets shall be used for
each part of application, if required.

Tenders containing false and/or incomplete information are liable for rejection.

The applicant must have successfully completed the work according to the
eligibility criteria mentioned.

The Tender must be accompanied by Earnest Money Deposit (EMD) of
Rs.1,76,600/- (Rupees One Lakh Seventy Six Thousand and Six
Hundred) by way of a Bank Guarantee (BG) or NEFT/RTGS to

15
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1.11.

1.12.

1.13.

1.14.

1.15.

NABARD’s Account from any Nationalized Bank / Scheduled Bank as per the
format enclosed along with this tender.

Payee Name: NABARD

Current Account No.-NABADMN26
Name of the Bank- NABARD

ISFC Code:NBRD0000002

Note: UTR is to be indicated for the payment made through
RTGS/NEFT

In case of successful bidder, a fresh Bank Guarantee (BG) of 10% of contract
amount may be submitted towards Security Deposit (SD). The EMD will be
retained with NABARD till submission of SDBG and will be released afterwards.
In case of unsuccessful bidders, the EMD will be refunded only on award of
Contract to the successful bidder. The EMD / SD will not bear any interest. If the
bidder withdraws his tender before expiry of the validity period of the tender or
if the Contractor fails to execute / complete the works satisfactorily, NABARD
reserves the right to forfeit the EMD / SD. Any tender not accompanied by the
EMD will be rejected.

In first level of selection procedure, bid scrutiny will be carried out to ascertain
compliance with the minimum eligibility/ Pre-qualification criteria and those
bidders meeting all the prescribed criteria will only be considered for technical
bid evaluation.

The applications submitted shall be evaluated by an “Evaluation
Committee” of the Bank consisting of Bank’s officials and / or external
technical experts.

Price bids of only those bidders shortlisted in the Technical evaluation (Scoring
50 marks or more) shall be opened. Price bids to be submitted separately.

The rates for each item as per scope of work shall be quoted by the applicant in
the Price bid to be submitted separately as Part-2.

2 Opening of Tender

2.1

2.2

Part I (Technical Bid) of the tenders will be opened 07.06.2024 at 16:00
hours in presence of tenderer who wish to be present. However, bids would be
opened even in the absence of any or all of the vendors’ representatives. Technical bids
of only those vendors who qualify as per Pre-qualification criteria will be evaluated.

Dates of opening price bids will be intimated after evaluation of technical bids. Bids
would be opened in the presence of tenderer(s) who wish to be present. Again, Bids
would be opened even in the absence of any or all of the vendors’ representatives.

3 Technical Bids Evaluation

3.1 The qualified OEMs shall be separately called for making a presentation before

the ‘Evaluation Committee’ of the Bank, clearly highlighting the core
competencies / capabilities of the respective OEMs. The OEMs failing to make a
presentation on the stipulated date are liable for disqualification from the
selection process.

16
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3-3

3.4

3:5

3.6

The Evaluation Matrix (on next page) has a total score of 100 marks and
only those OEMs obtaining 50 marks or more shall be considered for opening of
price bids / further evaluation.

The Bank reserves the right to inspect the OEMs manufacturing facility, service
centres, similar work / works carried out by the OEM etc. to satisfy itself
regarding quality, finishes, workmanship, competence and service capabilities to
take up the work. Necessary permissions for inspection of the above facility/
works carried shall be arranged by the Original Equipment Manufacturer (OEM).

The Bank may call for any additional particulars/ clarifications on the bids
submitted. The OEM shall be required to submit the additional particulars/
clarifications within the specified date and time, failing which the OEM’s
application shall be liable for rejection.

The bidder shall comply with the Local Content norms stipulated under ‘Make in
India’ initiative as per the guidelines issued by Ministry of Commerce and
Industry, Department of Industrial Policy and Promotion, Government of India,
from time to time. The marks for Technical Evaluation will be given as per
Evaluation Matrix (refer index).

Note: Bidders may clearly indicate the clause of tender and page number of
clause against which the document has been submitted before uploading the
same on the e-tender website for all the documents sought in the tender failing
which the bank may reject the document at its discretion.
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Evaluation Matrix

Sr. | Criteria Max. Remarks

No. Marks

1 Experience (in years completed) in the lift/ elevator industry as on 31 March
2022. (enclose copies of work orders issued prior to/ as on the cut-off date)
7-9 years 1

b. 10-12 years 3

C. 13-15 years 7

d. 16 years or more 10
‘Average’ Annual Turnover during last 03 years as on 31 March 2022, in INR

) (enclose CA’s certificates & audited Balance Sheets)

a. 50 — 149 crore 1

b. 150 — 349 crore 3

C. 350 to 500 crore 7

d. 501 crore or more 10
Satisfactory Completion of ‘Similar works’ in a modern functioning office/
residential/ commercial building, of Rs. 100 lakh or more in last seven

3 (7) years (submit self-declaration to the effect)

a. 1 — 25 works 1

b. 26 — 75 works 3

c. 76 — 150 works 7

d. 151 works or more 10

4 Availability of Service Centres in states/ UTs (Submit full list indicating Contact
Person, full address, telephone no., etc.)

a. In < 5 states/ UTs 1

b. In 5 - 9 states/ UTs 5
In 10 - 14 states/ UTs 8

c. In 15 to 20 states/ UT 10
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5 Number of elevators under Comprehensive Annual Maintenance Contract (CAMC) as
on 31 March 2022. (provide exact number and submit a self-declaration to the effect)

a. < 3,000 1

b. 3,001 —15,000 3

c. 15,001 — 35,000 7

d. 35,001 Or more 10

6 No of installed Lifts with Travel speed of 1 m/s or higher (as per technical
specifications in the tender ) (If yes, enclose details thereof)

a. 0 - 50 lifts 1

b. 51 - 200 lifts 3

c. 201 - 500 lifts 7

d. 501 lifts or more 10

7 Number of engineers on roll of the OEM (permanent employees) with qualification of
Diploma in Engineering or higher (Submit details as per Annexure VII attached
below).

a. <50 1

b. 51- 150 3

c. 151-250 7

d. 251 Or more 10

8 Detailed Presentation in presence of NABARD officials and/ or technical experts at a

pre-determined date (30 marks)

Total: 100 marks.

Note: The OEMs obtaining 50% (fifty percent) or higher marks would only will be
considered for qualification. Even though any OEM may satisfy the above requirements,
the OEM may be disqualified if they have:-

i) Made misleading / false statement(s) or deliberately suppressed information in the
forms, statements and enclosures required in the eligibility criteria document; and /
or ii) Record of poor performance such as abandoning work, not properly completing
the contract, or financial failures / weaknesses etc.
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4 Price Bid Evaluation

4.1

4.2

The Price Bids of only those bidders shortlisted in the technical evaluation
(scoring 50 marks or more) shall be opened.

Tenders will be will be evaluated based on Total Cost of Ownership (TCO) which
will include the Capital Cost (C) quoted for the lifts and the rates quoted for
comprehensive all-inclusive Annual Maintenance Contract (A) for a period of 19
years after expiry of one year warranty period (Defect Liability Period), by using
Net Present Value (NPV) method. For arriving at the NPV of AMC amount, a
Multiplication Factor (F) will be computed as per the following parameters:

(a) | Discount factor 8 % per annum

(b) | Annual Escalation in | 5 % per annum
AMC for NPV only

(c¢) | Period of AMC 19 years

(d) | Payment terms of | Quarterly payment after satisfactory completion
AMC of the service

TCO =C+ (-B) + (FxA),
Where, B = Buy Back Value of the concerned  Lift, (F= 13.81)

4.3
4.3.1

4.3.2
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Comprehensive Annual Maintenance Contract (CAMC)

The bidder shall quote his rates in Rupees per lift per annum for all CAMC
inclusive of all taxes as applicable, transport, insurance, handling charges etc as
applicable after expiry of 12 months warranty period. These rates shall remain
firm for the first year of AMC and these charges will also be considered while
evaluating the tender as mentioned in para 4.2 above.

Further renewal amount for the AMC shall be worked out as per the following
IEEMA formula on the basis of RBI indices published.

" 150X 2)
Wip

Ac= 22 (50X
100 MPp

Ac= The contract amount for the current year

Ap= The contract amount for the previous year

MPC = Wholesale Price Index for metal products 06 months prior to the
commencement date of contract for the current year.

MPP = Wholesale Price Index for metal products 06 months prior to the
commencement date of contract for the previous year.

WIC = Consumer Price Index for Industrial Workers (Mumbai) 06 months prior
to commencement date of contract for the current year.

WIP = Consumer Price Index for Industrial Workers (Mumbai) 06 months prior
to commencement date of contract for the previous year.

The Bank Guarantee submitted by the successful bidder towards security deposit
(10% of the total contract value) shall be valid for the duration of the AMC for due
fulfilment of the terms and obligations of the service contract for the entire life
cycle of the lift (19 years) after completion of the warranty period.

NOTE: With Respect to lifts completed in phase 1 of execution of work, the CAMC
schedule will be later brought to same timeline as that of lifts completed in phase
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2 of execution of work. To do this, the price quoted for the first year of CAMC will
also be applicable for the time difference between two phases. The extra charge
will be calculated on pro-rata basis. From second year onwards, the CAMC
charges will be calculated as per the formula provided in the tender. This deviation
will, however not be part of overall price bid evaluation as described above in 4.2

5 Final Evaluation:

5.1

5.2

53

5.4
5.4.1

5.4.2

For the purpose of calculating final score, marks obtained in technical and price
bids evaluation will be assigned a weightage of 70 and 30 respectively i.e., in a
ratio of 70:30.

The bidder obtaining the highest total marks (denoted by score “S” as indicated
below) will be eligible for appointment as service provider to NABARD for the
specified work.

Nominal quote provided by the bidder whose Technical Bid qualifies will be
discounted as per the formula given below. A comprehensive “Score (S)” will be
arrived at after considering the nominal price quoted and the marks obtained in
technical evaluation with relative weights of 30% for price bids and 70% for
technical. The bidder with the highest score will be declared successful:

Computation Methodology for arriving at “Least Price / Least Quote”:

Cut - Off score for technical bid will be 50 marks (or the top score in case none
of the bidders reaches the cut-off).

A “Score (S)” will be calculated for all qualified bidders using the following
formula.

g Clow  {
- C Thigh

Where C stands for nominal price quoted,

(1-X%)

Clow - stands for the price quote of the lowest nominal bid.

T - stands for technical evaluation score and

T high - stands for the score of the technically highest bidder.
Xis equal to 0.3.

Example :

Bidder | Technical | Nominal | (Ciow / C) * 0.30 (T / T high) * | Score
Evaluation | Bid 0.70 S)
Marks (T) | Price (C)

ABC 95 71 0.85%.30 = 0.25 1.00 * .70 = 0.70 | 0.95

XYZ 85 65 0.92*0.30=0.28 | 0.89*0.70 =0.62 | 0.90

UVW 80 60 1.00 ¥ 0.30 = 0.30 | 0.84 ¥ 0.70 = 0.59 | 0.89

In the above example, ABC, with the highest score becomes the successful bidder
whose quoted price shall be called “Least Price”. In the case of a tie between two
or more bidders, the bidder with higher score under technical evaluation shall be
selected. In the case of tie between two or more bidders in technical evaluation
marks also, a fresh price bid will be called upon from these bidders for evaluation
and selection of the service provider.
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5:5

5.6

57

5.8

If the space in the pro-forma is insufficient for furnishing full details, the
information shall be supplemented in separate sheet(s) of paper stating therein
the part of the statement and serial number. Separate sheets shall be used for each
part.

Applications containing false and / or inadequate information are liable for
rejection. Applicants shall be disqualified at any stage at their risk and cost if they
are found to have made untrue or false representation in the forms, statements
and attachments submitted in proof of qualification and requirements.

The Bank reserves the right to reject any or all the applications without assigning
any reason whatsoever. Applications not received in the prescribed manner will
be summarily rejected. The Bank’s decision in this regard shall be binding on all
concerned.

No further discussion/ interface will be granted to OEMs whose bids have been
disqualified in the selection procedure.

6 Instructions with respect to Part Il i.e. Price Bid

6.1 This part shall contain prices in Indian Rupees (INR) only as per format (Part

6.2

6.3

6.4

6.5

IT) both in figures and words. Change of terms and conditions and technical
deviations, if any, found in Part II of the tender will not be taken into account and
will be treated as invalid. Tender in which prices are quoted in any other currency
will not be considered. The Cost of Work shall mean gross value of work including
Design, Supply, Installation, Testing and Commissioning (including taxes as
applicable) and all related works pertaining to the said Lifts in the Bank’s premises
and including Comprehensive Annual Maintenance Contract (CAMC) for the
period of 19 years after the end of defect liability period (i.e. Warranty period of 1
year) and all rates quoted will also be in Indian Rupees (INR) only.

The tenderer should submit e-bids through online process. If any of the
documents is missing or unsigned, the tender may be considered invalid by
NABARD in its discretion. Rates should be quoted both in figures and words in
columns specified. All erasures and alterations made while filling the tender must
be attested by initials of the tenderer. Failure to comply with either of these
conditions will render the tender void at NABARD's option. No request for any
change in rate or conditions after the opening of the tender will be entertained.

This contract is neither a fixed lump sum contract nor a piece work contract but
is a contract to carry out the work in respect of provision of the entire passenger
lifts to be paid for according to actual measured quantities at the rates/quantities
provided in the schedule of rates (Price Bid).

The rates quoted shall be deemed to be for the finished work and shall be firm and
binding without any escalation whatsoever till the system is handed over to
NABARD.

With Respect to lifts completed in phase 1 of execution of work, the CAMC
schedule will be later brought to same timeline as that of lifts completed in phase
2 of execution of work. To do this, the price quoted for the first year of CAMC will
also be applicable for the time difference between two phases. The extra charge
will be calculated on pro-rata basis. From second year onwards, the CAMC
charges will be calculated as per the formula provided in the tender
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7 Taxes

7.1 The prices quoted for supply of equipment shall be deemed to be inclusive of Goods &
Services Tax ( GST ) or any other taxes/duties imposed by /State Government/ Local
Bodies/ Central Government, charges for labour, transport, insurance charges for transit,
shipment, packing, freight from the factory to the destination site, handling, clearing,
installation, and commissioning charges, insurance charges for storage, erection, testing
and commissioning, CAR policy (1.25 times the Contract Value), workmen compensation
and third party liability as per this tender etc. commencing 10 days from issue of Work
Order till the work is finally handed over to NABARD. EAR policy is also acceptable
provided its coverage includes (clearly mentions) dismantling of old lifts, erection of
scaffolding and elevator related all civil and electrical works. If the tenderer fails to
include such taxes and duties in the tender, no claim thereof will be entertained by
NABARD afterwards. As per Indian laws, income tax and / or other applicable statutory
taxes/ levies of such kind will be deducted at source and a certificate for the same will be
issued to the contractor.

7.2 The photocopies of the requisite documents, issued by the respective competent authority,
showing proof of having paid the required amount duly authenticated shall be submitted
to NABARD. For any adjustment required to be carried out due to changes in the rate of
GST during the original currency of the contract period, the contractor shall furnish
required documents / working of the revised duty amount and financial impact. No claims
shall be entertained for increase in GST by NABARD if the rate increases after the
completion of the originally agreed delivery period. However, any statutory variations in
the rate of GST on AMC will be taken into account by NABARD on submission of
documentary proof. The Vendors are also advised to include the current applicable rate of
GST in the quoted AMC rate.

7.3 The tendered rates shall be firm and shall not be subject to any variations, on account
fluctuations in the market rate or any other source. Hence, no adjustments in the costs of
materials and labour etc. shall be allowed on the basis of price variation clause governed

by IEEMA (Indian Electrical and Electronic Manufacturers Association).

8 Scope of Work

8.1. NABARD, Maharashtra Regional Office, Pune, is presently provided with 2 nos.
Passenger Lifts in. NABARD desires to replace the lifts with State of the Art
technology lifts. The work is proposed to be implemented in two phase i.e. one lift at
a time.

8.2. Qualified OEM’s / bidders are requested to survey and submit their bids for all the
elevators for which they have products to offer and under current line of manufacture
with a written commitment to support the product in terms of availability of spares

and services for the next 19 years after DLP.
8.3. The scope of work shall include the following.
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8.2

8.3

8.4

8.5

» Design and manufacture of passenger lift along with all accessories/
components after replacing the already installed lifts

» Delivery of lift equipment to NABARD's site in Pune including packing,
handling, transporting, clearing, loading/unloading at ports in India and
unloading at respective sites.

» Dismantling the existing lift along with all allied equipment and accessories
as per the requirement.

> Erection, testing & commissioning of lift equipment as per technical
specifications, obtaining operating approval from lift inspectorate and
handing over the lifts to NABARD.

» Providing all inclusive service including all spares, etc. during warranty
period of new lifts and subsequent comprehensive Annual Maintenance
Contract for the committed period of 19 years (min.) from the date of
handing over of the new lift installation to the bank as per draft attached (see
Annexure-V).

> All engineering, equipment, labour, and permits required to satisfactorily
complete lift replacement required by this Specification.

> Elevator related civil work such as minor repairs to lift shaft internally with
patch work and re-plaster wherever required, buffer blocks, sill grouting,
front wall modifications on all floors including plastering on both sides to
suit automatic doors, machine mounting blocks in machine room, white
washing with 2 coats in lift shaft and machine room, Buttons and indicator
box grouting on all floors, FMS and alarm box on ground floor, minor
chipping work wherever the lift shaft is not in plumb, Core cutting of holes
in existing slab to suit new machine. Repairs to existing machine room if
any, providing smoke vent with jail and louvers etc

» Granite Work on all floors after installing automatic doors

» Any other ancillary work, related to but not mentioned above, required for
completion of the job.

» For obtaining all necessary statutory permissions / licence for operation of
lifts, necessary documents shall be furnished by NABARD.

Tenderer should indicate in his tender the complete description of the working of
the system/sub systems and their power requirements of the lift with all relevant
brochures/literature etc. in addition to those called for in the Technical
Specifications.

Tenderer shall carefully check the specifications and shall satisfy himself that the
equipment offered is suitable as per the enclosed Technical Specifications and
shall take full responsibility for the efficient operation of the equipment offered.

Tenderer shall supply all tools, plants, labour and consumables etc. as required
for installation, testing and commissioning of the lifts.

Tenderer shall state clearly in his tender the standard tools, spare parts which he
will supply free of cost (with warrantee / guarantee, wherever applicable) when
installing the lift and handover same to NABARD after completion of the work.

9. Drawings and Documents

The successful tenderer shall submit, in duplicate, on receipt of acceptance of the
tender, detailed working drawings and specifications showing the complete details
of all work required. He will be held responsible for any discrepancies, errors,
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omissions and commissions in the drawing or particulars submitted by him even if
these have been approved by NABARD. The drawings will be scrutinized by
NABARD / Consultant and returned to the tenderer within two weeks of receipt, duly
approved or with observations.

10.Packing and Despatch

The equipment shall be properly and securely packed in boxes suitable for export
(wherever applicable) and multiple handling and transportation by sea / air / rail /
road under Indian conditions. All equipment/components etc. shall be delivered
on Duty Delivery Paid (DDP) basis at NABARD Maharashtra Regional Office, 54,
Wellesley Road, Shivaji Nagar. Pune -411005.

11. Validity of Tender

The Tender along with the prices shall remain valid initially for a period of 9o days
(3 months) from the date of opening of Part II of tender, which period may be further
extended by mutual agreement in writing by the tenderer and the tenderer shall not
cancel or withdraw the tender during this period.

12.Language

The Tender including all labels in drawings, documents, catalogues etc. shall be in
English.

13. Earnest Money & Security Deposit

13.1

13.2

13.3

13.4

13.5

The Tender must be accompanied by Earnest Money Deposit (EMD) of
Rs.1,76,600/- (Rupees One Lakh Seventy Six Thousand and Six
Hundred ) by way of a Bank Guarantee (BG) or through online remittances
in NABARD’s Account from any Nationalized Bank / Scheduled Bank as per the
format enclosed along with this tender.

Tender not accompanied by EMD shall be rejected.

Should the Invitation to Tender be withdrawn or cancelled by the Bank, which
shall have the right to do so at any time, EMD will be returned.

On award of contract, the successful tenderer shall furnish an amount equal to
10% (ten percent) of the contract value in the form of a Bank Guarantee (BG) from
any nationalised\scheduled Bank in the form prescribed by NABARD as per
NABARD’s proforma towards Security Deposit (see Annexure-VI for the due
fulfilment of the contract. On submission of Bank Guarantee, the EMD already
submitted will be released. This Bank Guarantee towards Security Deposit shall
be kept valid (renewed as necessary) for the contract completion period upto the
date of handing over of the lift installation and a further period of two years
thereafter i.e. one year for defect liability period and first year of AMC .The BG
will be renewed thereafter by reducing the amount by 1/20th of initial guarantee
amount year after year for due fulfilment of the terms and obligations of the
service contract for the entire life cycle of the lift (20 years).

All compensation or other sums of money payable by the Contractor to NABARD
under the terms of this Contract may be deducted from the security deposit, if the
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amounts so permits unless the contractor deposits such amounts in cash within
ten days of issue of demand notice by NABARD.

14.Lowest Tender Not Necessarily To Be Accepted

14.1

14.2

NABARD is not bound to accept any or all tenders or to assign any reason for non-
acceptance.

The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, damages and expenses of and incidental to or incurred by him through
or in connection with his submission of tenders, even though NABARD may elect
to modify/withdraw the tender.

15. Right to Accept Part Tender

NABARD reserves the right to accept the tender either in whole or in part at the

same prices quoted by the tenderer.

16.0 Signing of Contract Agreement

16.1

16.2

16.3

16.4

16.5

The General instructions to the tenderer and special conditions, conditions
hereinbefore referred to, Conditions of Contract and Technical Specifications,
schedule of works enclosed with the tender documents and the subsequent
correspondence exchanged between NABARD and the tenderer shall be the basis
of the Purchase Order/final contract to be entered into with the successful
tenderer.

The tenderer shall go through the terms and conditions given in the general
conditions of contract herewith and his offer shall be strictly in line with the terms
specified therein. No deviation from the terms and conditions specified shall be
acceptable. Each page of the tender documents should be signed and notaryed for
his/their having acquainted himself/themselves in the general conditions of
contract, Technical specifications, etc.

The tender submitted on behalf of a firm shall be signed by all the partners of the
firm or a partner who has the necessary authority on behalf of the firm to enter
into the proposed contract. Otherwise the tender may be rejected.

On receipt of intimation from NABARD of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the Contract and within 14 days
thereof, the successful tenderer shall sign an agreement in accordance with the
‘Articles of Agreement’. Notwithstanding the signing of the agreement, the
written acceptance by NABARD of a tender in itself will constitute a binding
contract between NABARD and the person so tendering, whether such agreement
is or is not subsequently executed. The stamp duty charges will have to be borne
by the contractor.

The contractor shall not assign the contract. He shall not sublet any portion of the
contract except with the written consent of the NABARD. In case of breach of
these conditions, NABARD may serve a notice in writing on the Contractor
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rescinding the contract whereupon the security deposit shall stand forfeited to
NABARD, without prejudice to his other remedies against the Contractor.

17.0 Import and Export Licence

17.1

17.2

18.0

18.1

18.2

Import Licence, if required, will be obtained by the tenderer. All necessary
documents/fees required to be submitted/paid to the relevant authorities, for
obtaining the import licence shall be the sole responsibility of the tenderer.

The tenderer shall obtain and maintain the necessary export license for importing
machines into India from the competent authorities and shall pay all costs and
fees connected therewith. Failure to obtain and maintain export licence shall not
be considered as Force Majeure. In case the tenderer fails to obtain or maintain
the licenses, or if the licenses are withdrawn, the tenderer shall restore them
within two months from the date of such cancellation/withdrawal. If the tenderer
fails to restore the export licence, NABARD shall have the right to cancel the
contract in whole or in part and the tenderer shall forthwith return to NABARD
all the amounts paid by NABARD to the tenderer in respect of the supplies and
services cancelled, together with all damages suffered by NABARD. In this regard
the decision of NABARD shall be final and binding and not subject to jurisdiction
/arbitration.

Inspection of materials/work at site

Before despatching of equipment to the site, the equipment may be inspected by
the NABARD'’s engineers/ officials / consultants at the manufacturer’s works and
then cleared for shipment. The contractor at his own expense offer to the inspector
all reasonable facilities as may be necessary for satisfying himself that the
equipment is being or have been manufactured according to the specifications laid
down in the tender. However, all cost towards inspector’s travelling, lodging,
boarding if any would be borne by NABARD.

NABARD's consultant / officials shall have free and full access at any time during
execution of the contract to the contractor's works or site in case of the execution
of work for the aforesaid purpose, and he may require the contractor to make
arrangements for inspection of work or any part thereof or any material at his
premises or at any other place specified by NABARD's consultant / officials and if
the contractor has been permitted to employ the service of a sub-contractor,
reserve to the NABARD's consultant / officials a similar right.

NABARD at its discretion may inspect the lift equipment at the manufacturer’s
works, before despatch of the same to the site at NABARD Maharashtra Regional
Office, 54, Wellesley Road, Shivaji Nagar, Pune - 411005. The inspection will cover
the following equipment.

1) Machine/motors.

2) Controllers with VF installed

3) Assembled cabin with panels approved by the NABARD.
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4) Door operating system

5) Signal/indicator devices

6) Any other equipment.

18.3 The above will, however, not in any way absolve the contractor of his

18.4

18.5

ii)

iii)

responsibility about proper performance of the system/ components after
erection and commissioning at the designated place.

The NABARD's officials shall have the power:

a) Before any equipment or part thereof are submitted for inspection to certify
that they or any portion thereof are not in accordance with the contract owing
to adoption of any unsatisfactory method of manufacture.

b) To reject any equipment or parts submitted as not being in accordance with
the specification;

c¢) To reject the whole of the equipment tendered for inspection, if after
inspection of such portion thereof as he may in his discretion think fit, he is
satisfied that the same is unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it may
easily be identified if re-submitted.

Consequence of rejection:

If the equipment or a part thereof, being rejected by NABARD's consultant /
officials, the contractor fails to make satisfactory supplies or rectify the faulty work
thus executed within the stipulated period of delivery/completion period
NABARD shall be at liberty to:

Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if
any, on such replacement without being entitled to any extra payments on that
account; or

Purchase/execute or authorise the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment
or parts exactly complying with specifications are not, in the opinion of NABARD
which shall be final, readily available) to the contractor at his risk and cost and
without affecting the contractor's liability as regards supply under the contract; or

Cancel the contract and purchase/execute or authorise the purchase/execution of
the equipment or others of a similar description (when equipment or parts exactly
complying with specifications are not in the opinion of NABARD, which shall be
final, readily available) at the risk and cost of the contractor. In the event of action
being taken under such clause (ii) above or this clause, the provision of delivery
clause applies as far as applicable.
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18.6

19.0

19.1

19.2

Sr.
No.

NABARD's decision as to rejection shall be final: - NABARD's decision as regards
the rejection shall be final and binding on the contractor subject to contractor's
appeal.

Completion Period

Time allowed for carrying out the work, as mentioned in the Memorandum, shall
be strictly observed by the Contractor and it shall be reckoned from the 10th day
after written order to commence the work is issued. The work throughout the
stipulated period of the contract should proceed with all the due diligence and if
the contractor fails to complete the work within the specified period, he shall be
liable to pay liquidated damages as defined in “Appendix herein before referred
to” of the contract. The tenderer shall, before commencing the work, prepare a
detailed work programme in the form of Bar Chart/PERT which shall be approved
by NABARD. The tenderer shall indicate the time schedule as per the broad items
of work listed below.

The contractor shall submit a Bar Chart for completion of the work within the
contractual completion period from the 10t day of Work Order. Such chart shall
include all activities like the date of supply of material at site, item wise
completion of work etc., and obtain the approval of the Consultant/NABARD.

Activity Tentativ Quoted time
e Time in weeks

in weeks ( by
Bidder)

the

(a)
(b)
(o)
1)
ii)
(d

1)
ii)

Submission of layout drawing for
the elevator

Approval of layout drawings by
the Consultant/NABARD.

Delivery of materials at site
15t Passenger lift
ond Passenger lift

Installation, testing &
commissioning and handing
over with operating license

15t Passenger lift

2nd Passenger lift

Total Completion Period in
Weeks

Notes
1) The number of weeks required for items a, ¢ and d above to be filled in by the tenderer.
2) The total completion period should be as specified in the tender.
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2

12

22

10
10

36

Weeks after 1oth day of
the date of work order

Weeks from above

Weeks from date of
approval of layout

Weeks from date of
approval of layout

Weeks from date of
receipt of material of lift

Weeks from date of
receipt of material of lift
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3) At no point of time the lift service to the occupants should get disturbed due to progress
of the work on the other lift.

4) Before taking up phase 2, there would be a gap of 1 week between each phase to iron out
teething problem, if any.

19.3 NABARD will provide open space within the compound of the building. However,
the responsibility and safety of the materials stored will be with the contractor. No
accommodation will be provided for any worker by NABARD. The partitions/
enclosure for lockable storage to be erected by the vendor at his cost and shall be
dismantled upon completion of works and disposed materials should be disposed
outside the municipal limits at his risk and cost.

20.Insurance

20.1 The contractor shall take all insurances at his cost to cover all kinds of risks
from the time the lift equipment leaves the manufacturer's works till handing
over the lifts to NABARD, in the joint names of NABARD and the contractor
(NABARD’s name being first) and it shall cover the following risks.

20.2  Contractor’s All Risk Policy for 1.25 times of contract amount valid from the
10t day of commencement of the contract till actual hand over of the lifts to
the NABARD.

20.3 Workmen compensation policy for all the workmen of the contractor at site.

20.4 Third party liability policy for a total of Rs.30 lakhs and with a limit of Rs.5
lakhs per accident.

Note:

These policies shall be remain valid for all the time during the currency of the contract
till the completion of the entire work. If these policies are not provided by the
contractor, NABARD reserves the right to take the above insurance policies
themselves and/ or recover the cost thereof from the bill of the contractor.

21.0 Warranty and All Inclusive Maintenance Contract

21.1 The entire equipment shall be guaranteed to be free from defective workmanship
or materials and any defects that may appear within 12 months from the date of
issue of completion certificate for the work, which in the opinion of the Employer
have arisen from bad workmanship or materials, shall upon intimation by
NABARD, be made good by the Contractor at his own cost within the time
specified. During the said period of 12 months, the contractor (successful
tenderer) shall make periodical inspection of the working of the lifts free of charge
at least once a month or as per requirement, if required, and attend to the
lubrication of the various parts and such other service that may be required to
keep the lifts in good operative condition all the time.

21.2 The contractor shall be fully responsible for the warranty, in respect of proper
design, quality and workmanship and warrant all components, accessories, spare
parts etc. against any manufacturing defects during the warranty period.
Warranty shall not become void for use or non-use of lifts or repaired by third
party in case of urgency and non-availability of services from the tenderer at any
point of time. The contractor should also comply with all applicable central, state
or local laws, orders rules and regulations for installation and services provided
thereafter.
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21.3

The warranty period shall be 12 months from the date of handing over
/ commissioning of the lift of the contract i.e. date of virtual
completion.

Scope of works during AMC

(A) The scope of work shall include the following:

) Routine servicing / troubleshooting / setting/ adjustments / cleaning /
lubrication / checking of safeties etc. to ensure smooth and trouble free
working of the lifts.

(ii))  Repairs/ replacement to the lifts including re-loading software etc. in the
event of any breakdown including replacement of spares/ components/
sub-system/ cards/ motors/ ropes and any other component, part or
whole, which may need replacement/ repairs.

(iii)) Import of spares and stocking them shall be responsibility of the tenderer.
Non availability of spares/ components will not be accepted as a reason for
waiving of penalty towards delay in rendering prompt service.

(iv) All manufacturers preventive maintenance schedules / replacement
periodicity of components like ropes, electrical / electronic parts including
checking of safety devices, protections like rope/belt slip, load testing,
blowers, batteries for automatic rescue devices, batteries for emergency
alarm, batteries for emergency lights and batteries for intercom etc. shall
be strictly followed as per the manufacturer's periodicity or as required in
addition to the scope of maintenance indicated above.

(v)  The scope of maintenance in addition to periodic maintenance will also
include attending to /any number of breakdown calls.

(B) Penalty for delay in service during warranty and AMC period

During the currency of the Annual Maintenance Service Contract, all care shall be
taken so that the downtime of any lift is kept minimum.

However, an overall uptime of minimum 99 % of the operating time for the lift
shall be maintained, failing which a penalty equivalent to four times of the daily
rate of service contract amount (arrived at by dividing the annual contracted
amount per lift by 365 and rounding it off to next higher rupee) multiplied by the
percentage shortfall from the acceptable 99 % availability will be recovered from
the payment due to the firm.

The uptime will be computed every quarter for each lift as under as per Annexure-
V.

They shall also ensure that the required spares etc. for proper maintenance are
readily available with them for the complete life span of the lift.
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22.0

The payment towards AMC charges will be made every quarter after satisfactory
completion of the service.

Terms of Payment

The payment for the works to be executed under this contract shall be made as
follows:

I- First Stage Payment

60% of the quoted rate per lift against submission of the following:

i) Manufacturer's Inspection and Test Certificates.

ii) Delivery of material at site and Consultant's Certificate that all
components, parts, sub systems, consumables etc. for successful
installation, commissioning and testing of the systems including
maintenance have been received at site in good condition.

iii)  Policies of insurance covering all the risks during transit, storage.

iv) Permission from local authorities to install the lifts.

II- Second Stage Payment

20% of the quoted rate pro rata against installation.

II1- Third Stage Payment

10 % on commissioning and submitting of licence from the Competent State
Licensing / Inspecting Authority.

IV- Final Stage Payment

10% payment shall be released after expiry of 12 months of defect liability period
or submission of Performance Bank Guarantee from a nationalised bank for an
equivalent amount valid for 15 months.

Tenderer shall replace the existing 02 lift under buy-back arrangement as the
materials, allied equipment etc. piled up/ collected out of dismantling of existing lift
will be treated as scrap and the same will be disposed off by the tenderer at its own
cost (all inclusive) whatsoever without any liability and on the rate acceptable to
NABARD and the proceeds received / reported therefrom will be adjusted
proportionately against payments due to the tenderer as per above terms.

(Note — Documentary proof of taxes paid is to be submitted for release of

payment at First Stage.)

23.Other Issues

23.1

The contractor shall furnish an undertaking as per the enclosed proforma
(Annexure-V) that they will maintain the lifts satisfactorily for a minimum period
of 19 years from the date of expiry of the defect liability period at the rate quoted
by them in this contract towards all inclusive maintenance service contract subject
to the terms, conditions, scope indicated under scope of service contract.
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23.2

23.3

23.4

23.5

23.6

23.7

23.9

23.10

The Contractor shall carry out all the work strictly in accordance with drawing,
details and instructions of NABARD’s consultant / officers. If in the opinion of
NABARD’s Consultant / Officers, nominal changes have to be made to suit the site
condition and with the prior approval in writing of the Employer, they desire the
Contractor to carry out the same, the Contractor shall carry out the same without
any extra charge.

The tenderer must obtain for himself on his own responsibility and at his own
expense, all the information which may be necessary for the purpose of making a
tender and for entering into a contract and must examine the drawings, inspect
the site of the work, and acquaint himself with all local conditions, means of access
to the work, nature of the work and all matters pertaining thereto. NABARD’s
decision in such cases shall be final and shall not be open to arbitration.

A Schedule of Probable Quantities in respect of each work and Specifications
accompany these Special Conditions. The Schedule of Probable Quantities is liable
to alteration by omissions, deductions or additions at the discretion of NABARD.
Each tender should contain not only the rates but also the value of each item of
work entered in a separate column and all the items should be totalled in order to
show the aggregate value of the entire tender.

The rates quoted in the tender shall include all charges for scaffoldings, watching
and lighting by night as well as day including Saturdays/Sundays and holidays,
protection of all other erections, matters or things and the Contractor shall take
down and remove any or all such centering, scaffolding etc. as occasion shall
require or when ordered so to do, and fully reinstate and make good all matters
and things disturbed during the execution of work and to the satisfaction of
NABARD.

Guarding and protecting hoistway and lift machine rooms shall be responsibility
of the tenderer from the date of commencement of work at site.

The contractor shall not be entitled to any compensation for any loss suffered by
him on account of delays in commencing or executing the work, whatever the
cause of delays may be, including delays arising out of modifications to the work
entrusted to him or in any sub-contract connected therewith or delays in awarding
contracts for other trades of the project or in commencement or completion of
such works. NABARD does not accept liability for any sum besides the tender
amount, subject to such variations as are provided for herein.

The successful tenderer is bound to carry out all items of work necessary for
completion of the job even though such items are not included in the quantities
and rates. Schedule of instruction in respect of such additional items and their
quantities will be issued in writing by NABARD.

A brief specification and design data accompany these special conditions. It is not
to be accepted as final by any means. The tenderer are expected to explain in detail
the various designs in lift mechanism offered, which would give a more enhanced
working and finish.

The successful tenderer must co-operate with the other contractors appointed by
NABARD so that the work shall proceed smoothly with the least possible delay.
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He should make his own arrangement for storage and protection of all materials
supplied by him.

23.11 The work has to be carried out in an occupied office and, therefore, may have to
be carried out during restricted hours beyond office hours / Saturdays / Sundays
/ NABARD’s holidays.

23.12 The contractor must bear in mind that all the work shall be carried out strictly in
accordance with the specifications made by the Employer and also in compliance
of the requirement of the local public authorities and to the requirements of the
Lift Inspectorate and any other Acts/Rules/Regulations and no deviation on any
account will be permitted.

23.13 The successful tenderer shall liaison for obtaining license for the lift installation
along with all the documents on behalf of NABARD and pay necessary inspection
fee levied by the Government and/or any other authorities and assist NABARD in
obtaining necessary permission / license as required and also conduct such tests
as are called for by the regulation of the authorities without any extra cost to
NABARD. Follow up with the authorities has to be carried out by the tenderer.
The inspection / statutory fee will be reimbursed by NABARD.

24.Contract Agreement

The Contract shall come into full force and effect on the date of issue of the Work
Order. The costs of stamp duties and similar charges (if any) imposed by law in
connection with the Contract Agreement shall be borne by the Contractor.

25. Integrity Pact (IP)

Tenderer shall implement ‘Integrity Pact’ with NABARD in the prescribed format as
given in Annexure-III.

26. Confidentiality

The Contractor shall treat the details of the Contract as private and confidential, except
to the extent necessary to carry out obligations under it or to comply with applicable
Laws. The Contractor shall indemnify NABARD for any loss suffered by them as a result
of disclosure of any confidential information. The Contractor shall not publish, permit to
be published, or disclose any particulars of the Works in any trade or technical paper or
elsewhere without the previous agreement of NABARD.

I/We hereby declare that I/we have read and understood the above instructions for the
guidance of the tenderers.

Witness -----==----==---=-mmmmmee - Signature of tenderer -

Address -—

Address -— _— —_
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Date Date

NABARD
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10.

11.

12.

13.

Section- III

Safety Code

GENERAL SAFETY

First-aid appliances, including adequate supply of sterilized dressings and cotton
wool, shall be maintained in a readily accessible place.

The injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalisation.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length, the width between the side
rails not less than 30 cm (clear) and the distance between two adjacent rungs shall

not be more than 30 cm. When a ladder is used, an extra labour shall be engaged for
holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
or half of the depth of the trench, whichever is more. All trenches and excavations
shall be provided with necessary protection of minimum height of one meter.

Every opening in the floor of a building or a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be so over-loaded with debris or
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar
or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.

No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

Suitable face masks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Hoisting machines and tackles used in the work, including their attachments,
anchorage and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
of durable quality and adequate strength and free from defects.
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il.

iil.

FIRE SAFETY

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.
Only ISI marked 3 pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly

rated.

iv.  All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

v.  Before commencing the welding work, fire section shall be informed and required
precautions should be taken.

vi.  Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily
accessible area on the site.

vii.  Fire extinguishers recommended by fire officers shall be kept on the site.
viii. Used paint drums shall be stored in specified store only after closing them
properly.

ix.  Personal protective equipment such as safety shoes, hand gloves, welder’s mask,
ear plug etc. depending upon the requirement of the work shall be provided by the
contractor to the workmen to prevent occupational health hazards.

Xx.  The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi.  None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii.  Any debris/ waste generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xiii.  Battery operated emergency light/torches shall be provided by the contractor to
the workmen while working beyond office hours.

Place: SIGNATURE AND SEAL

Date: OF THE CONTRACTOR
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Interpretation Clause

Section-IV

The Conditions Hereinafter Referred To

1.

(a)

(b)

()

(d)

(e)

®

(2)

In construing these Conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned
to them except where the subject or context otherwise required.

“NABARD”

“Contractor”

(in the case of a

partnership)

(in the case of
individual)

(in the case of
Company)

“Site”
“This Contract”
“Notice

writing”

“Act
Insolvency”

“Net Prices”
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of

Shall mean, National Bank for Agriculture and Rural
Development, Maharshtra Regional Office, Pune and shall
include its assigns and successors.

“Contractor” shall mean and
trading in the name and style of
and having a place of business at
and shall include the partners
for the time being of the said firm and the legal representatives
of a deceased partner.
“Contractor” shall mean M/s
trading in the name and style of
and shall include his heirs,
successors and legal representatives.

“Contractor” shall mean a
company incorporated under and having
its registered office at and shall include its
successors and assigns.

Shall mean the site of the contract works including any building
and erections thereon and any other land (inclusively) as
aforesaid allotted by the Employer for the Contractor’s use.
Shall mean the Articles of Agreement, the Special Conditions,
the Conditions, the Appendix, the Schedule of Quantities and
Specifications etc. attached hereto and duly signed.

Or written notice shall mean a notice in written, typed or
printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to
the last known private or business address to have been
received when in the ordinary course of post it would have been
delivered.

Shall mean any Act of Insolvency as defined by the Presidency
Towns Insolvency Act or the Provincial Insolvency Act or any
Act amending such original.

If in arriving at the contract amount, the Contractor shall have
added to or deducted from the total of the items in the Tender
any sum, either as a percentage or otherwise, then the net price
of any item in the tender shall be the sum arrived at by adding
to or deducting from the actual figure appearing in the Tender
as the price of that item a similar percentage or proportion of
the sum so added or deducted by the Contractor the total
amount of any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with reference
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to the contract or accounts shall be held to mean rates or prices
so arrived at.

(h) “The works” Shall mean the Design, Supply, Installation, Testing,
Commissioning and Maintenance of 02 Nos. Passenger Lifts at
NABARD’s Maharashtra Regional Office, 54, Wellesley Road,
Shivaji Nagar, Pune- 411005 as provided herein.

Word importing persons include firms and corporations. Word importing the singular
only also includes the plural and vice-versa where the context requires.

Scope of Contract

The work includes the complete replacement of 02 nos. passenger lifts. Complete
replacement means complete removal of all lift equipment, including guide rails,
brackets, from the site and installation of new lift equipment, as specified. The
contractor shall carry out and complete the said work in every respect in
accordance with this contract and with the directions of and to the satisfaction of
NABARD. NABARD may in his absolute discretion and from time to time issue
further drawings and/or written instructions, details, directions and
explanations, which are hereafter collectively referred to as” NABARD’s
Instructions” in regard to :

(a)  The variation or modification of the design, quality or quantity of works or
the addition or omission or substitution of any work.

(b)  Any discrepancy in the Drawings or between the Schedule of Quantities
and/or Drawings and/or Specifications.

(c) The removal from the site of any materials brought thereon by the
Contractor and the substitution of any other material therefor.

(d) Theremoval and/or re-execution of any works executed by the Contractor.
(e)  The dismissal from the works of any persons employed thereupon.

(f)  The opening up for inspection of any work covered up.

(g The amending and making good of any defects under Clause 21 hereof.

The Contractor shall forthwith comply with and duly execute any work comprised
in such NABARD’s instructions provided always that verbal instructions,
directions and explanations given to the Contractor or his representatives upon
the works by NABARD shall, if involving a variation, be confirmed in writing by
the Contractor within seven days, and if not dissented from in writing within a
further seven days by NABARD, such shall be deemed to be NABARD’s
instructions within the scope of the Contract.

For the purpose of entering day to day instructions by the employer the contractor
shall maintain at his own cost, a “Site Instruction Book” in triplicate in which the
instructions shall be entered by the employer and to be maintained engineer-in-
charge of the contractor. Instructions to the contractor shall be issued through
NABARD’s engineer/ engineer-in-charge.
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3. Scope of contract includes, but is not limited to, the following:

1. The coordination, scheduling and management of work of component suppliers
and subcontractors.

2. Modernise or provide equipment as specified utilising existing, new or modified
lift wells and machine rooms.
4. Contractor’s Duties

Contractor’s duties include the following;:

a) Provide and pay for labour, materials and equipment, tools, construction
equipment and machinery and other facilities and services necessary for the
proper execution and completion of the specified works.

b) Secure and pay for required permits, statutory workman’s compensation
insurance, fees and licenses necessary for proper execution and completion of
required work.

¢) Give required notices.

d) Enforce strict discipline and good order among employees. Do not employ
persons unskilled in assigned task.

5. Variations to be approved by Employer

The Contractor shall submit a statement of variations giving a quantity and rates
duly supported by analysis of rates, vouchers etc. The rates on scrutiny and final
acceptance by NABARD shall form a supplementary tender. NABARD shall not be
liable for payment of such variations until these statements are sanctioned by it.

6. Drawings, Schedule of Quantities & Agreement

The Contract shall be executed in duplicate and the Contractor shall be entitled to one
executed copy for his use. Before the issue of the final certificate to the Contractor, he
shall forthwith return to NABARD all Drawings and Specifications.

7. Work Sequence

The successful Contractor shall include all costs in the tender to complete the works
in the time schedule as given by him in the work schedule table. By submitting a
tender, the Contractor agrees that they have reviewed the project specifications and
drawings, toured the jobsite, and will complete all work in accordance with the
overall time frame of 36 weeks as per the approved schedule. The Contractor shall
provide a detailed execution schedule, in accordance with the time frame approved
as per the work task schedule, prior to award of the project

8. Contractor's use of Estate

The site of the work is an occupied building. Contractor's use of Estate shall be subject
to following:
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9.

10.

11.

12.

» Confine operations at the site to areas permitted by law, ordinances, permits,
Specification, and NABARD’s specific instructions.

» Do not unreasonably encumber the site with materials or equipment. Staging area
shall be located as directed by NABARD.

» Assume full responsibility for protection and safekeeping of tools and products
stored on or off Estate.

» Move stored products which interfere with operations of building or the operations
of other trades.

Contractor to provide everything necessary at his cost

The Contractor shall provide at his cost, everything necessary for the proper
execution of the works according to the intent and meaning of the Drawings,
Schedule of Quantities and Specifications taken together whether the same may
or may not be particularly shown or described therein provided that the same can
reasonably be inferred therefrom, and if the Contractor finds any discrepancy in
the Drawings or between the Drawings, Schedule of Quantities and Specifications,
he shall immediately and in writing refer same to NABARD who shall decide
which is to be followed. The Contractor shall provide all works under this
specification in full accordance with Health and Safety Regulations.

No Disruption to Normal Office Functions

This project is a major lift replacement work in an existing building. It is essential
that the Contractor gives special attention and priority to all matters concerning
safety, protection from dust and loose materials, reduction of noise levels,
protection from water and air infiltration into building, and maintenance of neat
and orderly conditions in and around work areas inside and outside of building.
Packaging, scrap materials and demolition debris shall be promptly removed from
the building and site on a daily basis.

If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to building occupants, said works shall be
performed during hours as NABARD dictates. Examples of such work include,
without limitation, saw cutting of concrete, jack hammering, welding, metal cutting,
pouring concrete, erecting steel or hoisting equipment over occupied portions of the
building or performing tests requiring all lifts in a group. The Contractor shall
perform such work during NABARD dictated hours and shall include all costs in its
tender.

The Contractor shall keep noise levels within permissible limits during normal
building hours. When it is necessary to produce noise above this level, the Contractor
shall advise NABARD of such needs and times will be scheduled as directed. The
Contractor shall anticipate any excessive noise reducing procedures and include an
allowance for it in the tender.
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13.Protection of Work and Property

The Contractor shall install a suitable protective covering on all finished floors in
areas where the works are being performed. No material handling equipment shall
be permitted on or over finished floors unless said floors have been protected in a
manner approved by NABARD. Any damage to building finishes caused by the
Contractor shall be refinished at no additional cost to NABARD. The Contractor shall
take photographs of any adjacent finishes that may be damaged during the works for
a photographic record.

14.Authorities, Notices and Patents

15.

16.

The Contractor shall conform to the provisions of any Act of the Legislature relating
to the works, and to the regulations and bye-laws of any authority, and of electric
supply and other companies and/or authorities with whose systems, the installation
is proposed to be connected and shall, before making any variations from the
Drawings or Specifications that may be necessitated by so conforming, give to
NABARD, written notice, specifying the variation proposed to be made and the
reason for making it and apply for instructions thereon. In case the Contractor shall
not receive such instructions within ten days, he shall proceed with the work
conforming to the provisions, regulations or bye-laws, in question, and any variation
so necessitated shall be dealt with under Clause No. 24 thereof.

The Contractor shall bring to the attention of NABARD, all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such
authority, or to any public office, all fees that may be properly chargeable in respect
of the works, and lodge the receipts with NABARD.

The Contractor shall indemnify NABARD against all claims in respect of rights, and
shall defend all actions arising from claims, and shall himself pay all royalties, license
fees, damages, cost and charges of all and every sort that may be legally incurred in
respect thereof.

Setting out of work

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof. If at any time any error in this respect
shall appear during the progress of the works within a period of one year from the
completion of the works, the Contractor shall, if so required, at his own expense,
rectify such error to the satisfaction of NABARD.

Materials and workmanship to conform the descriptions

All materials and workmanship shall so far as procurable be of the respective
kinds described in the Schedule of Quantities and/or Specifications and in
accordance with NABARD’s instructions, and the Contractor shall upon the
request of NABARD furnish him with all invoices, accounts receipts and other
vouchers to prove that the materials comply therewith. The Contractor shall at his
own cost arrange for and/or carry out any test of any materials which NABARD
may require.
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17. Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the
execution of the works, and as long thereafter as the Employer may consider
necessary until the expiration of the “Defect Liability Period” stated in the
Appendix hereto. The Contractor shall also during the whole time the works are
in progress, employ a competent representative who shall be constantly in
attendance at the works while the men are at work. Any directions, explanations,
instructions or notices given by the Employer to such representative shall be held
to be given to the Contractor.

18. Dismissal of Workmen
The Contractor shall on the request of the Employer, immediately dismiss from
the works, any person employed thereon by him who may, in the opinion of the
Employer, be incompetent or misconduct himself and such persons shall not be
again employed on the works, without the permission of the Employer.

19.Access to Works

The Employer and their respective representatives shall at all reasonable times
have free access to the works and/or the workshops, factories or other places
where materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Employer and their representatives
necessary for inspection and examination and test of the materials and
workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

20. Assignments and Sub-letting

The whole of the works included in the Contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign or
under-let the Contract or any part share thereof or any interest therein without
the prior written consent of the Employer, and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

21. No alteration, omission or variation shall vitiate this Contract but in case the
Employer thinks proper at any time during the progress of the works to make any
alterations in or additions to or omissions from the works or any alteration in the kind
or quality of the materials to be used therein and shall give notice thereof in writing
under his hand to the Contractor, the Contractor shall alter, add to or omit from, as
the case may be, in accordance with such notice but the Contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the Contract, Stipulation, Specifications
or Contract Drawings without the previous consent in writing of the Employer and
the value of such extras, alterations, additions or omissions shall in all cases be
determined with the prior approval in writing of the Employer in accordance with the
provisions of Clause 25 hereof, and the same shall be added to or deducted from the
Contract Amount, as the case may be, accordingly.
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22.Schedule of Quantities

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been
prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the Schedule
of Quantities shall not vitiate this contract but shall be rectified and the value
thereof as ascertained under Clause 26 hereof, shall be added to, or deducted from
the Contract Amount (as the case may be) provided that no rectification of errors,
if any, shall be allowed in the Contractor’s Schedule of Rates.

23.Sufficiency of Schedule of Quantities

24.

25.

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the prices stated
in the Schedule of Quantities and/or the Schedule of Rates and Prices which rates
and prices shall cover all his obligations under the Contract, and all matters and
things necessary for the proper completion of the works.

Measurement of Works

The Consultant may from time to time intimate to the Contractor and the
Employer that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified Agent to assist the Consultant in taking such
measurements and calculations and to furnish all particulars or to give all
assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the consultant shall be taken to be correct measurements
of the works. Such measurements shall be taken in accordance with the Mode of
Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorised extra works, omissions and all variations made with the prior
approval in writing of the Employer shall be included in such measurements.

Prices for extra etc. ascertainment of

The Contractor may, when authorised by Employer, add to, omit from, or vary the
works shown upon the drawings, or described in the Specification, or included in
the Schedule of Quantities, but the Contractor shall make no addition, omission
or variation without such authorisation or direction. A verbal authority or
direction by the NABARD shall, if confirmed by him in writing within seven days,
be deemed to have been given in writing

No claim for any extra shall be allowed unless it shall have been executed under
provisions of Clause 5 hereof with the concurrence of the Employer as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be
made in accordance with the following provisions.
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(@) (1) The net rates or prices in the original tender shall determine the
valuation of the extra work where such extra work is of similar
character and executed under similar conditions as the work priced
therein.

(ii)) Rates for all items, wherever possible, should be derived out of the rates
given in the Priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions vary the conditions under which any
remaining items of works are carried out, the prices for the same shall be
valued under sub-clause (c) hereof.

(¢c) Where the extra works are not of similar character and/or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items of works are carried out or if the amount of
any omission or additions relative to the amount of the whole of the Contract
works or to any part thereof shall be such that in the opinion of NABARD the
net rate or price contained in the Priced Schedule of Quantities or tender or
for any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, NABARD shall fix such other rate or
price as in the circumstances he shall think reasonable and proper.

(d) Where extra work cannot be properly measured or valued, the Contractor
shall be allowed day work prices at the net rates in accordance with the local
day work rates and wages for the district, provided that in either case
vouchers specifying the daily time and materials employed, be delivered for
verification to the employer at or before the end of the week following that in
which the work has been executed plus 15% towards establishment charges,
contractor’s overhead and profits.

The measurement and valuation in respect of the Contract shall be completed
within the “period of final measurement” stated in the Appendix, or if not stated,
then defined in Clause 24hereof.

26.Unfixed materials when taken into account to be the property of the

Employer

27.

Where in any Certificate (of which the Contractor has received payment) the
Employer has included the value of any unfixed materials intended for and/or
placed on or adjacent to the works, such materials shall become the property of
the Employer and they shall not be removed except for use upon the works,
without the written authority of NABARD. The Contractor shall be liable for any
loss of or damage to such materials.

Removal of improper work

NABARD/Consultant shall, during the progress of the works, have power to order
in writing from time to time the removal from the works within such reasonable
time or times, as may be specified in the order, of any materials which in the
opinion of NABARD are not in accordance with the Specifications or the
instructions of NABARD, the substitution of proper materials, and the removal
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28.

29.

and proper re-execution of any work executed with materials or workmanship not
in accordance with the Drawings and Specifications or instruction, and the
Contractor shall forthwith carry out such order at his own cost. In case of default
on the part of the Contractor to carry out such order, NABARD shall have the
power to employ and pay the other persons to carry out the same, and all expenses
consequent thereon, or incidental thereto shall be borne by the Contractor, or may
be deducted by NABARD from any moneys due, or that may become due, to the
Contractor.

Defects after virtual completion

Any defect, shrinkage, settlement or other faults which may appear within the
“Defect Liability Period” stated in the Appendix hereto, if none stated, then within
12 months after the virtual completion of the works, arising in the opinion of
NABARD / Consultant from materials or workmanship not in accordance with the
contract, shall upon the directions in writing of NABARD, and within such
reasonable time as shall be specified therein, be amended and made good by the
Contractor, at his own cost and in case of default, NABARD may employ and pay
other persons to amend and make good such defects, other faults, and all
damages, loss and expenses consequent thereon or incidental thereto shall be
made good and borne by the Contractor and such damage, loss and expenses shall
be recoverable from him by NABARD or may be deducted by NABARD from any
moneys due or that may become due to the Contractor, or NABARD may in lieu
of such amending and making good by the Contractor deduct from any money due
to the Contractor a sum to be determined by NABARD equivalent to the cost of
amending such work and in the event of the amount retained as Security Deposit
being insufficient, recover the balance from the Contractor, together with any
expenses NABARD may have incurred in connection therewith. Should any
defective work have been done or material supplied by any Sub-Contractor
employed on the works who has been nominated or approved by NABARD as
provided in various clauses hereof, the Contractor shall be liable to make good in
the same manner as if such work or material had been done or supplied by the
Contractor and been subject to the provisions of this Clause and Clause 2hereof.
The Contractor shall remain liable under the provision of this Clause,
notwithstanding the signing of any certificate or the passing of any accounts, by
NABARD.

Certificate of virtual completion and Defect Liability Period

The works shall not be considered as completed untii NABARD on
recommendation of Consultant has certified in writing that they have been
virtually completed. The Defect Liability Period shall commence from the date of
such Certificate or obtaining of licence whichever is later.

30. Nominated Sub-Contractor

All Specialists, Merchants, Tradesman and others executing any work of supplying
and fixing any goods, for which prime cost prices or provisional sums are included
in the Schedule of Quantities and/or Specifications, who may be nominated or
selected by NABARD are hereby declared to be Sub-Contractors employed by the
Contractor and are herein referred to as nominated Sub-Contractors.
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No nominated Sub-Contractors shall be employed on or in connection with the
works against whom the Contractor shall make reasonable objection or (save
where NABARD and Contractor shall otherwise agree) who will not enter into
Contract providing.

Payment shall be made to the nominated Sub-Contractor within fourteen days
provided that all nominated Sub-Contractor’s accounts included in the previous
Certificates have been duly discharged, in default whereof, NABARD may pay the
same and deduct the amount thereof from any sums due to the Contractor. The
exercise of this power shall not create probity of contract as between NABARD and
Sub-Contractor.

31. Other persons employed by Employer

NABARD reserves the right to use the Estate and any portions of the site for the
execution of any work not included in this Contract, which it may desire to have
carried out by other persons, and the Contractor shall allow all reasonable facilities
for the execution of such work but shall not be required to provide any plant or
materials for the execution of such work. Such work shall be carried out in such
manner as not to impede the progress of the works included in the Contract and
the Contractor shall not be responsible for any damage or delay which may happen
to or occasioned by such work.

32. Insurance in respect of damage to person and property

The Contractor shall be responsible for all injury to persons, animals or things, and
for all structural and decorative damage to property which may arise from the
operation or neglect of himself or of any nominated Sub-Contractor or any
employee or either, whether such injury or damage arises from carelessness,
accident or any other cause whatever, in any way connected with the carrying out
of this Contract. This liability under this clause shall be held to include inter alia,
any damage to buildings, whether immediately adjacent or otherwise, and any
damage to roads, streets, footpaths, bridges or ways as well as all damage caused
to the buildings and other structures and works forming the subject matter of this
Contract. The contractor shall also be responsible for any damage caused to the
buildings and other structures and works forming the subject matter of this
Contract by frost, rain, wind or other inclemency of weather. The Contractor shall
indemnify and keep indemnified NABARD and hold him harmless in respect of all
and any loss and expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or
damage, whether under any Statute or otherwise and also in respect of any award
of compensation or damages consequent upon such claim. The contractor
shall, at his own expense, effect and maintain till issue of the
completion certificate under this contract, with an insurance company
approved by NABARD, an All Risks Policy for insurance for an amount
equal to 125 % of the amount of the contract including earthquake risk
in the joint names of NABARD and the contractor ( the name of the
former being placed first in the policy) against all risks as per the
standard all risk policy for contractors and deposit such policy or
policies with the employer before commencing the works. The
Contractor shall reinstate all damage of every sort mentioned in this Clause, so as
to do delivery of the whole of the Contract works complete and perfect in every
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respect and so as to make good or otherwise satisfy all claims for damage to the
property of third parties. The Contractor shall also indemnify and keep
indemnified NABARD against all claims which may be made against the Employer
by any person/ member of the public or other third party in respect of anything
which may arise in respect of the works or in consequence thereof and shall at
his own expense arrange to effect and maintain, until the completion
of the Contract, with an Insurance company approved by the employer
a policy of Insurance in the joint names of NABARD and the Contractor
( the name of the former being placed first in the policy) against such
risks and deposit such Policy or Policies with NABARD before
commencement of the work. The minimum limit of coverage under the policy
shall be as defined elsewhere under General instructions to the tenderer. The
Contractor shall also similarly indemnify the Employer against all claims which
may be made upon NABARD whether under the Workmen Compensation Act
or any other statute in force during the currency of this contract or at Common
Law in respect of any employee of the Contractor or any Sub-Contractor and shall
at his own expenses effect and maintain, until the completion of the
Contract, with an Insurance company approved by the employer a
policy of Insurance in the joint names of NABARD and the Contractor(
the name of the former being placed first in the policy) against such
risks and deposit such Policy or Policies with NABARD from time to
time during the currency of the Contract. In default of the contractor
ensuring as provided above, the employer may so ensure and may deduct the
premiums paid from any money due or which may become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from
the Insurance Policies above referred to and also for all other damages to any
person, animal or property arising out of and incidental to the negligent or
defective carrying out of this Contract, whatever may be the reasons due to which
the damage shall have been caused. He shall also indemnify and keep indemnified
NABARD in respect of all and any costs, charges or expenses arising out of any
claim or proceedings relating to the works and also in respect of any award of
compensation or damages, arising therefrom. Without prejudice to other rights of
NABARD against contractor in respect of such default, NABARD shall be entitled
to deduct from any sums payable to the Contractor the amount of any damage,
compensation, costs, charges and other expenses paid by the employer and which
are payable by the contractor under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause proceed with due diligence to rebuild or repair the
works destroyed or damaged. In this event all the money received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall
not be entitled to any further payments in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as NABARD may deem fit, but
shall, however, not be entitled to reimbursement by NABARD of any shortfall or
deficiency in the amount finally paid by the insurer in settlement of any claim
arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause
all nominated sub-contractors to effect, for their respective portions of works
similar policies of insurance in accordance with the provisions of this clause and
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shall produce or cause to produce to NABARD such policies. The contractor shall
not permit a nominated sub-contractor to commence work at site unless said
insurance policies are submitted. In the event of failure, of the sub-contractor to
take out such policy or policies of insurance before commencing the works at site,
the contractor shall be responsible for any claim or damage attributable to the said
sub-contractor.

33. Damages for Non-completion

For the purpose of reviewing/ monitoring the progress of work, three financial
milestones, to be achieved on or before the stipulated time, have been defined
below. In case, the contractor does not achieve a particular milestone, if any,
mentioned below or rescheduled milestone(s) in terms of time extension clause
28 hereof, the amount shown against that milestone shall be withheld to be
adjusted against the liquidated damages levied at the time of completion of
contract. Withholding of payments on failure to achieve a milestone shall be
automatic and without any notice to the Contractor. No interest whatsoever shall
be paid by NABARD on such withheld amount/s.

The application of liquidated damages (withholding of amount) shall not effect a
change in the milestone or release the Contractor of his obligation to improve the
progress of work.

If the Contractor fails to maintain the required progress of the works and fails to
complete the works by the completion time stipulated in the Contractor within
any extended time under time extension Clause 34 hereof and NABARD certifies
in writing that in his opinion the same ought reasonably to have been completed,
the Contractor shall pay NABARD the sum named as “Liquidated Damages” for
the period during which the said works shall so remain incomplete and NABARD
may deduct such damages from any moneys due to the Contractor. The contractor
hereby specifically agrees and authorizes NABARD to deduct such liquidated
damages, if any, from any instalment of payment becoming due and payable to
the contractor in terms of this contract or from the retention money.

24. Delay and Extension of Time

If in the opinion of NABARD, the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings
taken or threatened by or dispute with adjoining or neighbouring owners or public
authorities arising otherwise than through the Contractor’s own default or (d) by
the works or delays of other Contractors or Tradesmen engaged or nominated by
NABARD and not referred to in the Schedule of Quantities, and/or Specification
or (e) by reason of NABARD’s instructions as per Clause 2 hereof or (f) by reason
of civil commotion, legal combination of workmen or strike or lock-out affecting
any of the building trades or (g) in consequence of the Contractor not having
received in due time, necessary instructions from NABARD for which he shall have
specifically applied in writing or (h) from other causes which NABARD may certify
as beyond the control of Contractor or (i) in the event the value of the work exceeds
the value of the Priced Schedule of Quantities owing to variation, NABARD may
make a fair and reasonable extension of time for completion of the Contract works.
In case of such strike or lock-out the Contractor shall nevertheless constantly use
his endeavours to prevent delay and shall do all that may reasonably be required
to the satisfaction of NABARD to proceed with work.
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If the contractor needs an extension of time for completion of the work or if the
completion of work gets delayed for any reason beyond the due date of completion
stipulated in the contract, the contractor shall apply to the employer for extension
of time in writing at least 15 days before the expiry of the scheduled time and while
applying for extension of time, contractor shall furnish the reasons in detail and
his justification along with documentary evidence (copy of relevant pages of
hindrance register), if any, for delays. Only that period of extension of time as
granted by NABARD (on receipt of the application from the contractor or even in
absence of any such application certification as to the reasonableness of the
grounds for delay) will qualify for exemption of imposition of liquidated damages.
For the balance period in excess of original stipulated period and an authorised
extension of time granted by NABARD, the provision of liquidated damages as
stated under clause 33 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date
of completion irrespective of whether the contractor has applied or not, for the
grant of extension of time for completion unless the employer decides to terminate
the contract. The delay for completion of work for any reason will not entail any
right to the contractor to claim any revision of rates or any extra compensation for
any reason.

25, Failure by Contractor to comply with Employer’s instructions

If the Contractor after receipt of written notice from NABARD requiring
compliance within ten days fails to comply with such further drawings and
NABARD may employ and pay other persons to execute any such work whatsoever
that may be necessary to give effect thereto, and all costs incurred in connection
therewith shall be recoverable from the Contractor by NABARD as a debt or may
be deducted by him from any moneys due to the Contractor.

26. Termination of Contract by the Emplover

If the Contractor being an individual or a firm commits any “act of insolvency”, or
shall be adjudged an insolvent or being an Incorporated Company shall have an
order for compulsory winding up made against it or pass an effective resolution for
winding up voluntarily or subject to the supervision of the Court and the Official
Assignee or the Liquidator, in such acts of insolvency or winding up, as the case
may be, shall be unable, within seven days after notice to him requiring him to do
so, to show the reasonable satisfaction of NABARD that he is able to carry out and
fulfil the Contract and to give security therefor, if so required by NABARD.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall
suffer execution or other process of Court attaching property to be issued against
the Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of
any of the creditors of the Contractor,

Or shall assign or sublet this Contract without the consent in writing of NABARD
first had and obtained,

Or shall charge or encumber this Contract or any payments due or which may
become due to the Contractor hereunder:
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Or if NABARD determine that the Contractor

(1) has abandoned the Contract, or

(i) has failed to commence the works, or has without any lawful excuse under
those Conditions suspended the progress of the works for 14 days after
receiving from NABARD notice to proceed, or

(iii)  has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be completed within
the time agreed upon, or

(iv)  has failed to remove materials from the site or to pull down, and replace
work for seven days after receiving written notice that the said materials or
work were condemned and rejected by NABARD under these Conditions
or

(v) has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by the Contract to be observed and performed by
the Contractor for seven days after written notice shall have been given to
the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases, NABARD may notwithstanding any previous
waiver, after giving seven day notice in writing to the Contractor, determine the
Contract and liabilities of the Contractor, the whole of which shall continue in force
fully as if the Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the Contractor and
further, NABARD by his agents or servants may enter upon and take possession of
the works and all plant, tools, scaffoldings, machinery and materials lying upon
the Estate or the adjoining lands or roads, and use the same as his own property
or may employ the same by means of his own servants and workmen in carrying
on and completing the works or by employing any other Contractor or other person
or persons to complete the works, and the Contractor shall not in any way interrupt
or do any act, matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials
and plant for the works. When the works shall be completed or as soon thereafter
as convenient, NABARD shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a
period of fourteen days after receipt thereof by him, the Employer may sell the
same by public auction, and give credit to the Contractor for the net amount
realised. NABARD shall thereafter ascertain and certify in writing under his hand
what (if anything) shall be due or payable to, or by NABARD, for the value of the
said plant and materials so taken possession of by NABARD and the expense or
loss which NABARD shall have been put to in procuring the works to be completed,
and the amount, if any, owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by NABARD to the Contractor or by the
Contractor to NABARD, as the case may be, and the decision of the Employer shall
be final and conclusive between the parties.

27, Certificates and Payments

The Contractor shall be paid by NABARD from time to time by instalments under
Interim Certificate to be issued by NABARD’s engineer on account of the works
executed, work to the approximate value named in the Appendix as “Value of work
for Interim Certificates” (or less at the reasonable discretion of NABARD) has been
executed in accordance with this Contract. NABARD may, at his discretion, include
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in the Interim Certificate such amount as he may consider proper on account of
materials delivered upon the site by the Contractor for use in the works. And when
the works have been virtually completed and the Employer shall have certified in
writing that they have been completed, the contractor shall be paid the balance
amount by the employer in accordance with the certificate to be issued by
NABARD’s engineer. The Contractor shall be entitled to the release of Bank
guarantee towards Security Deposit in accordance with the Final certificate to be
issued in writing by NABARD at the expiration of the period referred to as “the
Defect Liability Period and Completion of First Year of AMC” in the Appendix
hereto from the date of Virtual Completion or as soon after the expiration of such
period as the works shall have been finally completed and defects made good
according to the true intent and meaning hereof, whichever shall last happen,
provided always that the issue by NABARD of any certificate during the progress
of the works at or after their completion shall not relieve the Contractor from his
liability under Clause 2 and 28 nor relieve the Contractor of his inability in cases
of fraud, dishonesty or fraudulent concealment relating to the works or materials
or to any matter dealt within the Certificate, and in case of all defects and
insufficiencies in the works or materials, which a reasonable examination would
not have disclosed. No Certificate shall of itself be conclusive evidence that any
works or materials, to which it relates, are in accordance with the Contract neither
will the Contractor have a claim for any amounts which NABARD might have
certified in any interim bill and paid by NABARD and which might subsequently
be discovered as not payable and in this respect NABARD’s decision shall be final
and binding.

NABARD shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

NABARD may by any Certificate make any correction in any previous certificate
which shall have been issued by him. Payments shall be made within the period
named in the Appendix as “Period for honouring Certificates” after such
Certificates have been delivered to NABARD.

38. Matters to be finally determined by NABARD

The decision, opinion, direction, Certificate (except for payment), with respect to
all or any of the matter under Clauses 2,9,16,21,23,24,25,26,27,37,40 hereof
(which matters are herein referred to as the excepted matters) shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any
other decision, opinion, direction, Certificate or valuation of NABARD or any
refusal of NABARD to give any of the same shall be subject to the right of
arbitration and review under Clause 39 hereof in the same way in all respects
(including the provision as to opening the reference) as if it were a decision of
NABARD.

39. Settlement of dispute by Arbitration

I) The bids and any contract resulting therefrom shall be governed by and
construed according to Indian laws.

IT) All disputes and differences of any kind whatsoever arising out of or in
connection with this offer or in the discharge of any obligation arising under this
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offer (whether during the course of execution of the order or after completion and
whether before or after termination abandonment or breach of the agreement )
shall be resolved amicably.

III) In case of failure to resolve the disputes and differences amicably within 30
days of notice by other party, then such unsettled dispute or difference shall be
referred to arbitration by sole arbitrator mutually agreed in accordance with the
Arbitration and Conciliation Act, 1996. If no agreement is arrived at, within 30
days from the date of notice as to who shall be the sole arbitrator, then the sole
arbitrator shall be appointed as hereinafter provided.

IV) In case of dispute not resolved as mentioned above, NABARD shall send to the
contractor / bidder a list of 3 names of persons who shall be presently
unconnected with NABARD or contractor / bidder. Contractor shall on receipt of
the names as foresaid select any one of the persons so named to be appointed as
sole arbitrator and communicate to NABARD within 30 days of receipt of the
names. NABARD shall there upon without delay appoint the said person as sole
arbitrator. If bidder fails to select a person as sole arbitrator within 30 days of
receipt of the panel and inform NABARD accordingly, then NABARD shall be
entitled to appoint one of the persons of the panel from the panel as sole arbitrator
and communicate his name to the bidder. If the person so appointed is unable or
unwilling to act or refuses his appointment or vacates his office due to any reason
whatsoever, another person shall be appointed by NABARD from the above lists
of persons. The provisions of the Indian Arbitration and Conciliation Act, 1996,
shall govern the arbitration.

V) The venue of the arbitration shall be Pune, under the exclusive jurisdiction of
courts at Pune only.

VI) The language of Arbitration shall be English. The award shall be final and
binding to both parties.

VII) The fees, if any of the arbitration shall initially be paid in equal proportion by
each of the parties. The cost of the reference and of the award including the fees,
if any, of the arbitrator, shall be directed to be finally borne and paid by such party
as or parties to the dispute in such a manner or proportion as may be directed by
the arbitrator as the case may be in the award.

VIII) Work under the tender document / agreement shall be continued by the
contractor, during the arbitration proceedings, unless otherwise directed in
writing by NABARD, unless the matter is such that the work cannot possibly be
continued until the decision of the arbitrator is obtained. Save as those which are
otherwise explicitly provided in the agreement, no payment due, or payable by
NABARD, to the contractor shall be withheld on account of ongoing arbitration
proceeding, if any, unless it is the subject matter or of the subject matters thereof.

40. Right of technical scrutiny of final bill

The NABARD/Consultant shall have a right to cause a technical examination of the
works and the final bill of the Contractor including all supporting vouchers,
abstracts etc. to be made at the time of payment of the final bill. If as a result of
this examination or otherwise, any sum is found to have been overpaid or over-
certified, it shall be lawful for NABARD to recover the sum.

Page | 53



Internal

41. Employer entitled to recover compensation paid to workmen

If, for any reason, NABARD is obliged, by virtue of the provision of the Workmen’s
Compensation Act, 1923, or any statutory modifications or re-enactment thereof
to pay compensation to a workman employed by the Contractor in execution of the
works, NABARD shall be entitled to recover from the Contractor the amount of
compensation so paid, and without prejudice to rights of NABARD under the said
Act. NABARD shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by NABARD to the
Contractor under this Contract or otherwise. NABARD shall not be bound to
contest any claim made against it under the said Act, except on the written request
of the Contractor and upon his giving to NABARD full security to the satisfaction
of NABARD for all costs for which NABARD might become liable in consequence
of contesting such claim.

42. Abandonment of Works

If at any time after acceptance of the tender, NABARD shall, for any reasons
whatsoever, not require the whole or any part of the works to be carried out,
NABARD shall give notice in writing to the Contractor who shall have no claim to
any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

43. Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of
this Contract, where any material for the execution of the Contract is procured with
the assistance of NABARD by purchases made under orders or permits or licenses
issued by Government, the Contractor shall hold the said materials economically
and solely for the purpose of the Contract and not dispose of them without the
prior written permission of NABARD and return it to the NABARD, if required by
NABARD, at the price to be determined by NABARD having due regard to the
condition of the materials, the price to be determined not to exceed the purchase
price thereof inclusive of GST and other such levies paid by the Contractor in
respect thereof. In the event of breach of the aforesaid condition, the Contractor
shall, in addition to being liable to action for contravention of the terms of licenses
or permits and/or criminal breach of trust, be liable to NABARD for all moneys,
advantages or profits resulting, or which in the usual courses would have resulted
to him, by reason of such breach.

44._Right of Employer to terminate Contract in the event of death of
Contractor, if individual

Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, NABARD shall have the option of
terminating the Contract without incurring any liability for such termination.

45.Accident Reports
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In the event of accidents of any kind, the Contractor shall furnish the Client with
copies of all accident reports. The reports shall be sent without delay and at the
same time that they are forwarded to any other parties.\

46. Marginal Notes

The notes in the box and in the catch lines hereto and in the annexures hereto are
meant only for convenience of reference and shall not in any way be taken into
account in the interpretation of these presents and the annexures hereto.

47.Progress of Work

Upon award, the Contractor shall reconfirm, in writing, the starting and completion
schedule including equipment delivery dates based upon the information submitted
on its tender form.

48. The Contractor shall submit, in writing, monthly reports showing current equipment
delivery dates and anticipated completion dates for individual units.

A BARCHART/WORK SCHEDULE shall be submitted by the Contractor
before the start of the work, for NABARD’s approval and the same shall be
adhered to for completion of work. Any deviation from the schedule without
any genuine reason shall attract penalties as specified elsewhere in this
tender document.
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Section-V

Appendix Hereinbefore Referred To

1. | Defect Liability Period 12 months from the date of Virtual Completion
Certificate referred to in Clause 28 of the section
“Conditions Hereinafter Referred To”.
2. | Date of Commencement | 10th day from the date of letter of award of work.
3. | Date of Completion Date of virtual completion certificate issued by
the consultant /Bank.
4. | Liquidated damages at 0.25 % per week of delay subject to a maximum of
the rate of 5% of the contract value on incomplete portion of
work as per the specified milestones referred to in
Clause 33 of the section “Conditions
Hereinafter Referred To”.
5. | Value of works for Rs. 10 lakhs for RA bills
interim certificates
6. | Period for honouring One month for interim bills and 2 months for final
certificates bill.
Employer: Contractor:
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Section-VI

Annexure-1
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made on this ............. day of ......... (month) ..... between
the National Bank for Agriculture and Rural Development (NABARD) (hereinafter called
“the Employer”) and having its Head Office at Plot No. C-24, G-Block, Bandra Kurla
Complex, Bandra (E), Mumbai — 400051 and Maharashtra Regional Office at 54,

Wellesley Road, Shivaji Nagar, Pune - 411005 of the one part and M /s............ (hereinafter
called “the Tenderer” or “the Contractor”) and having its registered office
1 ST ST of the other part.

WHEREAS the Employer is desirous of getting executed the work of “Design, Supply,
Installation, Testing, Commissioning and Maintenance of 02 Nos. of Passenger Lifts at
NABARD’s Maharashtra Regional Office, 54, Wellesley Shivaji Nagar, Pune -411005” and
has caused the technical and price bids showing and describing the work to be done
under the direction of the Employer.

AND WHEREAS the said Technical Bid and the Price Bid have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions
set forth in the Technical & Price Bids and Conditions of Contract (all of which are
collectively hereinafter referred to as “the said Conditions”) the work shown upon the
said technical specifications, and included in the Price Bid at the respective rates therein
set forth amounting the sum as therein arrived or such other sum as shall become
payable there under (hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the
conditions annexed, carry out and complete the works shown in the contract, described
by or referred to in the Schedule of Quantities and in the said conditions.

2. The Employer shall pay the Tenderer the said contract amount or such sum as shall
become payable at the times and in the manner specified in the said conditions.

3. The said Conditions and Appendix thereto and the documents attached hereto shall
be read and construed as forming part of this Agreement and the parties hereto shall be
respectively abide by, submit themselves to the said conditions and the correspondence
and perform the agreement on their part respectively in the said conditions and the
documents contained herein. This Agreement and documents mentioned herein shall
form the basis of this contract.

4. This contract is an item rate contract for carrying out the work of “Design, Supply,
Installation, Testing, Commissioning and Maintenance of 02 Nos. of Passenger Lifts at
NABARD’s Maharashtra Regional Office, 54, Wellesley Shivaji Nagar, Pune -411005” and
to be paid for according to actual measured quantities at the rates contained in the
Schedule of Rates and probable quantities or as provided in the said conditions.
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5. The Tenderer shall afford every reasonable facility for the works of all the other
Contractors, who are engaged by the Employer and shall make good any damage done
by them or their people to any of the Employer’s property etc. after the completion of
such works.

6. The Employer reserves to itself the right of altering the nature of work by adding to or
omitting any items of work or having portions of the same carried out by engaging any
other contractor / agency at it’s sole discretion without prejudice to this contract. The
contractor shall not have any right to claim loss of profit / loss of opportunity to work
from the Employer.

7. The tenderer shall have to submit the “no other claims certificate” along with the final
bill and once the final bill is settled by the Employer, the tenderer will not have any right
to claim for either any tender related or non-related work.

8. Time shall be considered as the essence of this contract, and the Tenderer hereby
agrees to complete the entire work within Thirty Six (36) weeks as prescribed in the
tender, which shall be reckoned from 10th day of the date of issue of work order subject
nevertheless to the provision for extension of time as permissible by the Employer.

9. All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Pune and only the sole Arbitrator as appointed by both the parties upon
mutual consent in Pune shall have the jurisdiction to determine the same.

10. That all parts of this contract have been read and fully understood by the tenderer.
IN WITNESS WHEREOF the Employer has set its hands to these presents through its
duly authorized officials and the Tenderer has caused its common seal to be affixed
hereunto and the said two duplicates/ has caused these presents and the said two
duplicates here of to be executed on its behalf, the day and year first herein above written.
Signature Clause

SIGNED AND DELIVERED by the

National Bank for Agriculture and

Rural Development by the hand of
Shri

(Name & Designation)

In the presence of:

Witness #1

Signature:

Name:
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Address:
Witness #2
Signature:

Name:

Address:

SIGNED AND DELIVERED by the Bidder

(Name, Signature & Designation)

Witness #1
Signature:
Name:

Address

Witness #2
Signature:
Name:

Address
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Annexure-I1
INDEMNITY BOND

Know all men by these presents that I, Shri........ccceevuiiiiiieieciiiecieeeeeeeeceeee, of M/s
....................................................... do hereby execute Indemnity Bond in favour of
National Bank for Agriculture and Rural Development (NABARD), having their
Registered Office at C-24, G Block, Bandra-KurIa Complex, Bandra (E) Mumbai-400051
and Maharashtra Regional Office, 54, Wellesley Shivaji Nagar, Pune -411005 and M/s
.......................................... having their registered office at.................................. on this

WHEREAS NABARD has appointed M/S ......ccccoceeeeeiiieeeccineeennnes as the Contractor for
their proposed work relating to “Design, Supply, Installation, Testing, Commissioning
and Maintenance of 02 Nos. of Passenger Lifts at NABARD’s Maharashtra Regional
Office, 54, Wellesley Shivaji Nagar, Pune -411005.

THIS DEED WITNESSETH AS FOLLOWS:

I/We, on behalf of M/s .....ccoceriiiniiiniiniiniicieceeene hereby do indemnify to keep
NABARD and its Employees harmless against and from

1. any third party claims, civil or criminal complaints, liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, for our negligence, faulty construction and/or for violating any law,
rules and regulations in force, for the time being while executing/executed works by e/us,
2. any damages, loss or expenses due to or resulting from negligence or breach of duty
on the part of me/us or any of our sub-contractor/s if any, servants or agents.

3. any claim by an employee of mine/ours or of sub-contractor/s, if any, under the
Workmen Compensation Act, 1923 and Employers Liability Act, 1938 or any other law,
rules and regulations in force for the time being and any Acts replacing and/or amend
the same or any of the same as may be in force at the time and under any law in respect
of injuries to persons or property arising out of and in the course of the execution of the
contract work and/or arising out of and in the course of employment of any
workmen/employee.

4. any act or omission of mine/ours of sub-contractor/s if any, our/their servants or
agents which may involve any loss, damage, liability, civil or criminal action.

IN WITNESS WHEREOF M/s ......uvviieeiiieeeciieeeeee has set their hands on this ....... day
Of oo

SIGNED AND DELIVERED BY THE AFORESAID M/s .......cccouuunnn. through their
authorized representative (Shri ........cccccovveeeiciieeieciieeene. ).

Signature

IN THE PRESENCE OF WITNESSES:

1. Name & Signature:
2. Name & Signature:
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Annexure-II1
PRE CONTRACT INTEGRITY PACT (IP)

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on
day of themonth of between, on one hand, National
Bank for Agriculture and Rural Development (NABARD), represented by Shri
(hereinafter called the “BUYER”, which expression shall
mean and include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/s represented by Shri
, Chief Executive Officer (hereinafter called the
“BIDDER/Seller” which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure (Name of the Stores/Equipment/Item)
and the BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company/public company/Government
undertaking/partnership/registered export agency, constituted in accordance with the
relevant law in the matter and the BUYER is a body corporate established under
NABARD Act, 1981 having its Head Office at Plot No.C-24, Block ‘G’, Bandra-Kurla
Complex, Bandra (East), Mumbai-400051.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into with a view to:

Enabling the BUYER to obtain the desired said stores/equipment at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in
order to secure the contract by providing assurance to them that their competitors will
also abstain from bribing and other corrupt practices and the BUYER will commit to
prevent corruption, in any form, by its officials by following transparent procedures.
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

1. Commitments of the BUYER

11 The BUYER undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly
or through intermediaries, any bribe, consideration, gift, reward, favour orany
material or immaterial benefit of any other advantage from the BIDDER, either
for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the contract.
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12 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and
will provide to all BIDDERSs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to other BIDDERs.

13 All the officials of the BUYER will report to the appropriate Government office
any attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

2, In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the BUYER with full and verifiable facts and the same is prima facie
found to the correct by the BUYER, necessary disciplinary proceedings, or any other
action as deemed fit including criminal proceedings may be initiated by the BUYER
and such a person shall be debarred from further dealings related to the contract
process. In such a case while an enquiry in being conducted by the BUYER the
proceedings under the contract would not be stalled.

Commitments of BIDDERs

The BIDDER commits itself to take all measures to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during an pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following :-

31 The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER, connected
directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

32  The BIDDER further undertakes that it has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any material
or immaterial benefit or other advantage, commission, fees, brokerage or inducement
to any official of the BUYER or otherwise in procuring the Contract or forbearing to do
or having done any act in relation to the obtaining or execution of the contract or any
other contract with the Bank for showing or forbearing to show favour or disfavour
to any person in relation to the contract or any other contract with the Bank.

33 BIDDERS shall disclose the name and address of agents and representatives
and Indian BIDDERSs shall disclose their foreign principles or associates.

34  BIDDERs shall disclose the payments to be made by them to agents/brokers or
any other intermediary, in connection with this bid/contract.

35 The BIDDER further confirms and declares to the BUYER that the BIDDER is
the original manufacturer/integrator/authorized government sponsored export entity
of the defence stores and has not engaged any individual or firm or company whether
Indian or foreign to intercede, facilitate or in any way to recommend to the BUYER or
any of its functionaries, whether officially or unofficially to the award of the contract
to the BIDDER, nor has any amount been paid, promised or intended to be paid to any
such individual, firm or company in respect of any such intercession, facilitation or
recommendation.

62



Internal

36 The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has made,
is committed to or intends to make to officials of the BUYER or their family members,
agents, brokers or any other intermediaries in connection with the contract and the
details of services agreed upon for such payments.

37 The BIDDER will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

38 The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

39  The BIDDER shall not use improperly for purposes of competition or personal
gain or pass on to others, any information provided by the BUYER as part of the
business relationship regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is divulged.

310 The BIDDER commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

311 The BIDDER shall not instigate or cause to instigate any third person to commit
any of the actions mentioned above.

312 Ifthe BIDDER or any employee of the BIDDER or any person acting on behalf
of the BIDDER either directly or indirectly is a relative of any of the officers of the
BUYER, or alternatively if any relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the
time of filling of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the
Companies Act 1986.

313 The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of the
BUYER.

4. Previous Transgression

41 The BIDDER declares that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact, with any other company in any
country in respect of any corrupt practices envisaged hereunder or with any Public
Sector Enterprises in India or any Government Department in India that could justify
BIDDER’s exclusion from the tender process.

42  The BIDDER agrees that if it makes incorrect statement on this subject,

BIDDER can be disqualified from the tender process or the contract, if already
awarded, can be terminated for such reason.
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5. Earnest Money (Security Deposit)

51 While submitting commercial bid, the BIDDDER shall deposit an amount
(to be specified in RFP) as Earnest Money/Security Deposit, with
the BUYER through any of the following instruments.

i.  Bank Draft or a Pay Order in favour of

ii. A confirmed guarantee by an Indian Nationalised Bank, promising payment of
the guaranteed sum to the BUYER on demand within three working days
without any demur whatsoever and without any reasons whatsoever. The
demand for payment by the BUYER shall be treated as conclusive proof of
payment.

52  Any other mode or through any other instrument (to be specified in the RFP).

53  The Earnest Money/Security Deposit shall be valid upto a period of five years
or the complete conclusion of the contractual obligations to the complete satisfaction
of both the BIDDER and the BUYER, including warranty period, whichever is later.

54  In case of the successful BIDDER a clause would also be incorporated in the
Article pertaining to Performance Bond in the Purchase Contract that the provisions
of Sanctions for Violation shall be applicable for forfeiture of Performance Bond in
case of a decision by the BUYER to forfeit the same without assigning any reason for
imposing sanction for violation of this Pact.

55  No interest shall be payable by the BUYER to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

6. Sanctions for Violations

61  Anybreach of the aforesaid provisions by the BIDDER or any one employed by
it or acting on its behalf (whether with or without the knowledge of the BIDDER) shall
entitle the BUYER to take all or any one of the following actions, wherever required:

i.  To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with the other BIDDER(s) would continue.

ii. =~ The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Bond (after the contract is signed) shall stand forfeited
either fully or partially as decided by the BUYER and the BUYER shall not be
required to assign any reason therefore.

ii. =~ To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

iv. ~ To recover all sums already paid by the BUYER, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank of India, while in case of a BIDDER from a country other
than India with interest thereon at 2%, higher than the LIBOR. If any
outstanding payment is due to the BIDDER from the BUYER in connection with
another contract for any other stores, such outstanding payment could also be
utilized to recover the aforesaid sum and interest.

v. To encash the advance Bank Guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
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made by the BUYER, along with interest.

vi.  To cancel all or any other contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the BUYER resulting from
such cancellation/rescission and the BUYER shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER.

vi. =~ To debar the BIDDER from participating in future bidding processes of the
Government of India for a minimum period of five years, which may be further
extended at the discretion of the BUYER.

vii. ~ To recover all sums paid in violation of this Pact by BIDDER(s) to any

middleman or agent or broker with a view to securing the contract.
ix.  Incases whereirrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER, the same shall not be opened.
x.  Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit
the same without assigning any reason for imposing sanction for violation of
this Pact

62  The BUYER will be entitled to take all or any of the actions mentioned at para
6.1(1) to (x) of this Pact also on the Commission by the BIDDER or any one employed
by it or acting on its behalf (whether with our without the knowledge of the BIDDER),
of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

63  The decision of the BUYER to the effect that a breach of the provisions of the
Pact has been committed by the BIDDER shall be final and conclusive on the BIDDER.
However, the BIDDER can approach the Independent Monitor(s) appointed for the
purposes of this Pact.

A Fall Clause

71 The BIDDER undertakes that it has not supplied/s not supplying similar
product/systems or sub systems at a price lower than that offered in the present bid in
respect of any other Ministry/Department of the Government of India or PSU and it it
is found at any stage that similar product/systems or sub systems was supplied by the
BIDDER to any other Ministry/Department of the Government of India or a PSU at
a lower price, then that very price, with due allowance for elapsed time, will be
applicable to the present case and the difference in the cost would be refunded by the
BIDDER to the BUYER, if the contract has already been concluded.

8. Independent Monitors

81  The BUYER has appointed Independent Monitors (hereinafter referred to as
Monitors) for this Pact in consultation with the Central Vigilance Commission (Shri
Jagdeep Kumar Ghai, PTA & FS(Retd), Flat 1032, A Wing, Vanashree Society, Sector 58
A&B, Palm Beach Road, Nerul, Navi Mumbai, Pin 400 706. Email Id: jkghai@gmail.com
Mobile: 9869422244).

82  The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this Pact.

83  The Monitors shall not be subject to instructions by the representatives of the
parties and perform their functions neutrally and independently.
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84  Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of meetings.

85  Assoon as the Monitor notices or has reason to believe, a violation of this Pact,
he will so inform the Authority designated by the BUYER.

86  The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the BUYER including that provided by the
BIDDER. The BIDDER will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Subcontractors. The Monitor shall be
under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

87  The BUYER will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could have
an impact on the contractual relations between the parties. The parties will offer to
the Monitor the option to participate in such meetings.

88 The Monitor will submit a written report to the designated Authority of
BUYER within 8 to 10 weeks from the date of reference or intimation to him by the
BUYER / BIDDER and should the occasion arise submit proposals for correcting
problematic situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the BIDDER shall provide
necessary information and documents in English and shall extend all possible help for
the purpose of such examination.

10. Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the
seat of the BUYER.

11 Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

12.  Validity

121 Thevalidity of this Integrity Pact shall be from date of its signing and extend up
to 5 years or the complete execution of the contract to the satisfaction of both the
BUYER and the BIDDER/Seller, including warranty period, whichever is later in case

BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date
of the signing of the contract.

122  Should one or several provisions of this Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will strive to come
to an agreement to their original intentions.
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13. The parties hereby sign this Integrity Pact at on
BUYER BIDDER
Name of the Officer Chief Executive

Officer Designation

NABARD

Witness

Witness

*Provisions of these clauses would need to be amended /deleted in line with the policy
of the BUYER in regard to involvement of Indian agents of foreign suppliers.
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Section-VII

Introduction

Design, Supply, Installation, Testing, Commissioning and Maintenance of 02 Nos. of
Passenger Lifts at NABARD’s Maharashtra Regional Office, 54, Wellesley Shivaji Nagar,
Pune -411005, desires to replace the lift with State of the Art technology lift.

2. The Scope of works in brief is as under:

3. The subject building serves G + 4 floors. The old lifts currently maintained by Kone
are to be replaced. They are operating in simplex full collective operation with
manual swing doors having carrying capacity of 8 passengers and speed of 0.70

MPS.

4. Qualified bidders are requested to survey and submit their bids for the old elevators
for which they have products to offer and under current line of manufacture with a
written commitment to support the product in terms of availability of spares and
services for the next 19 years.

5. The type of elevators and their respective specifications have been finalised under
the following Annexures:

Scope of works:

The scope of work shall include the following.

>

Design and manufacture of passenger Lifts (8 Passenger capacity) and along
with all accessories / components as per specifications and quality specified.

Delivery of lift equipment / materials to site of the project mentioned above
at Pune including packing, handling, transporting, clearing, loading /
unloading at ports in India and any other places as required for the safe
delivery of materials and unloading at site.

Dismantling the existing lift along with all allied equipment and accessories
in phased manner as per the requirement and shifting to a safe place as per
engineer’s instructions.

Erection, testing & commissioning of lift equipment as per technical
specifications, obtaining operating approval from lift inspectorate and
handing over the lifts to NABARD.

Liaison with state /statutory authorities and arranging for licenses and NOCs
as required for smooth operation of lifts.

Providing all inclusive service including all spares, etc. during warranty
period of new lifts and subsequent comprehensive Annual Maintenance
Contract for the period specified and agreed by NABARD from the date of
handing over of the new lift installation to the NABARD.
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» All engineering, equipment, labour, and permits required to satisfactorily

complete lift replacement required by this Specification.

» Any other work, related to but not mentioned above etc. required for

completion of the job

Related works to be provided by contractor:

1)

3)

4)

5)

Scaffolding necessary for erection, and all minor builder’s work for cutting
away and making good to walls and masonry work required, including repairs
to plaster, white wash etc. Further, all chase cutting and openings as required
by the Lift Contractor and shown on his drawings, will be carried out by the
Lift Contractor. IS marked Machine RS beams and/or MS channels for
support of lift machinery and buffers of reputed Make such as Jindal, Tata
Steel or SAIL only shall be supplied and erected including civil works,
complete in all respect, as per site requirement and instructions given by the
consultant/engineer, by the Lift Contractor.

Smoke vent with framework of cadappa stone having metallic wire mesh and
louvers for each elevator of appropriate size and protection will have to be
provided by the contractor

Full length i.e. from sill to header galvanised fascias sheets of 18
gauge also should be included on all floors.

4 core armoured Copper main power cables of Polycab or equivalent make of
6 sq mm size confirming to BIS1554 and duly approved by the bank shall be
laid through individual shafts to meet the current CPWD / BIS requirements.
For lighting each shaft, Single phase hoist way lighting armoured copper cable
of 2.5 sq mm specification of the same make as 3 phase cable be laid with
necessary bulkhead fitting suitable for lamps with light point/ 3 pin plug and
respective switches i.e. main switches at both ends. Double copper earthing of
10 gauge should also be provided. Main switches in machine room and meter
room along with MCB’S / ELCB, RCCB of 63 Amps / 30 mA of reputed make
MDS / Legrand only duly approved by the bank etc. should also be supplied
and included in your scope.

Existing Centre line of the lift shall be retained as NABARD does not intend to
modify existing granite architraves.

Works not to be provided by Contractor:

A lift well with pit and head room, machine room lighted and ventilated, as existing on
as is and where it is basis will be provided by the Employer.
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Section- VIII
Technical Specifications & Schedule of Work

1.  General: These specifications are intended to cover the complete installation of
the lift with all materials in accordance with the drawings and specifications and with
all other requirements unchanged.

1.1 Applicable Codes

i. Compliance with Regulatory Agencies: Comply with most stringent applicable
provisions of following Codes, laws, and/or Authorities, including most recent
amendments in effect.

1. Codes for Lifts IS-14655 Parts 1, 2, 3, 4 and 5 including all relevant parts,
codes of practice and national variations as appropriate.

2. 1S-14671 (1999) Edition or statutory modification thereof amended up to
date.

3. IS-2147 (1962) Edition or statutory modification thereof amended up to
date.

4. IS-2332 (1972) Edition or statutory modification thereof amended up to
date.

IS-15330 (2003) Edition or statutory modification thereof amended up to date.
Earthing shall be carried out confirming to BIS — 3043 amended up to date. Comply to
the requirements of all other Codes, Ordinances and Laws applicable within the
governing jurisdiction and latest Indian Standards, as applicable. The Electrical wiring
shall strictly comply to IS: 732/734 and the entire installation shall be in accordance
with the Indian Electricity Act 2003 and Indian Electricity Rules 1956 or latest
amendments thereof. The Contractor shall arrange to obtain the sanction of the lift
authorities for commissioning of the lift and hand-over for operation

1.2 Storage area

The Client will designate an equipment storage area for use by the Contractor. The
Contractor shall restrict usage to area designated and shall notify Client prior to storing
of any large equipment which will impose heavy concentrated loading on floor area.
Contractor shall not store such equipment until approval is received.

1.3 Occupancy and work by others

The Contractor expressly affirms the Client’s rights to let other contracts and
employ other Trades in connection with the specified work. The Contractor will
afford other Trades reasonable opportunity for introduction and storage of
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materials and equipment for execution of their work, The Contractor will also
incorporate comparable provisions in all its subcontracts.

The Contractor declares that it will cooperate and coordinate their work with
other Trades employed by the Client.

2. General Submittals

Within 4 weeks after award of contract and before beginning equipment fabrication,
submit shop drawings and required material samples for review. Allow 14 days for
response to initial submittal.

a) Scaled or Fully Dimensioned Layout: Plan of pit, lift well and machine room
indicating equipment arrangement and elevation section of lift well. Provide detail
drawings of all new equipment provided as part of this specification including car
enclosures, landing entrances, and car/landing signal fixtures.

b) Design Information: Indicate equipment lists, reactions, and design information on
layouts.

c¢) Power Confirmation Information designed for existing conditions.
d) Fixtures: Cuts, samples, or shop drawings.

e) Finish Material: Submit samples of actual finished material for review of colour,
pattern, and texture. Compliance with other requirements is the exclusive
responsibility of the Contractor. Include signal fixtures, lights, graphics, Braille plates,
and details of mounting provisions.

f) The submittal review shall not be construed as approval that the submittal is correct
or suitable, or that the work represented by the submittal complies with the
Specification. Complete compliance with the Specifications, code requirements,
dimensions, fit, and interface with other work is the Contractor’s responsibility.
Acknowledge and/or respond to review comments within 5 calendar days of return.
Promptly incorporate required changes due to inaccurate data or incomplete definition
so that delivery and installation schedules are not affected. Identify and cloud drawing
revisions, including the Contractor elective revisions on each re-submittal. Contractor’s
revision response time is not justification for delay in equipment delivery or installation.

3. Painting

All exposed metal work furnished in these specifications, except as otherwise specified,
shall be properly spray-painted/powder coated two coat through 7 tank process with
good quality enamel paint the Lift Contractor’s works over an anti-corrosive primer coat
and after installations, if defects are found in the paint the same shall be rectified.

4. Site inspection

4.01 Prior to beginning installation of equipment, examine lift well and machine room
areas. Verify that no irregularities exist which may affect execution of the works
specified.
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4.02

5.01

5.02

5-03

5-04

5-05

Do not proceed with the installation until work in place conforms to the project
requirements.

Product Delivery, Storage and Handling

Deliver all new material free from any defect in Contractor’s original, unopened
protective packaging.

Store material in original protective packaging. Prevent soiling, physical damage,
or moisture damage.

Protect equipment and exposed finishes from damage and stains during
transportation, erection, and construction

Allocate available site storage areas and coordinate their use with Client and other
Trades.

Provide suitable temporary weather-tight storage facilities as may be required for
materials that will be stored in the open. No material shall be stored on landings.

6. Installation Requirements

6.01

6.02.

6.03
6.04

6.05

6.06

a)

b)

c)
d)

Install all equipment in accordance with Consultant’s instructions, referenced
codes, and specifications and approved submittals.

Install machine room equipment with clearances in accordance with referenced
codes and specification.

Install all equipment so it may be easily removed for maintenance and repair.
Install all equipment for ease of maintenance.

Install all equipment to afford maximum accessibility, safety, and continuity of
Operation.

Remove oil, grease, scale, and other foreign matter from the following equipment
and apply one coat of field-applied machinery enamel.

All exposed equipment and metal work installed as part of this work, which does
not have architectural finish.

Machine room equipment as required lift well equipment including guide rails,
guide rail brackets, and pit equipment.

Neatly touch up damaged factory-painted surfaces with original paint colour.
Protect machine-finish surfaces against corrosion.

Adjacent work areas that adjoin with new equipment installed as part of this
specification.
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7. Manufacturer’s Nameplates

7.01  Manufacturer’s nameplates and other identifying markings shall not be affixed
on surfaces exposed to public view. This requirement does not apply to code required
labels.

7.02 Each major component of mechanical and electrical equipment shall have
identification and rating plates with the manufacturer’s name, address, model number

rating and any other information required by Governing Codes.

8. Colours of factory-finished equipment

8.01 All colours will be selected from the manufacturer’s standard range unless
custom colours are specified herein.

8.02 Submit samples of all standard finishes available and/or specified custom
finishes for review and approval. See Section 2, Submittals

8.03 Submit samples of all specified architectural metals specified for review and
approval.

9. Materials and finishes

9.01 Steel : Sheet Steel (Furniture Steel for Exposed Work): Stretcher-levelled, cold-
rolled, commercial quality carbon steel.

Sheet Steel (for Unexposed Work): Hot-rolled, commercial quality carbon steel,
pickled and oiled.

9.02 Structural Steel shapes and plates.

e Stainless Steel: Type 304, with standard tempers and hardness required for
fabrication, strength and durability. Apply mechanical finish on fabricated work
in the locations shown or specified with texture and reflectivity required to match
Architect’s sample. Protect with adhesive paper covering.

e Satin: Directional polish finishes. Graining direction as shown or if not shown in
longest dimension.

e Textured Linen Pattern as manufactured by rigid metals or approved with bright
directional polish (satin finish).

Mirror: Reflective polish finish with no visible graining and bubbles float glass.

9.03 Aluminium: Extrusions plus sheet and plate as per code.

9.04 Paint: Clean exposed metal parts and assemblies of oil, grease, scale, and other
foreign matter and factory paint one shop coat of standard rust-resistant primer.

After erection, provide one finish coat of industrial enamel paint. Galvanized
metal need not be painted.
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9.05 Prime Finish: Clean all metal surfaces, receiving baked enamel paint finish of
oil, grease, and scale. Apply one coat of rust-resistant primer followed by a filler
coat over uneven surfaces. Sand smooth and apply final coat of primer.

9.06 Entrance Field Paint: Clean all surfaces of dirt and grease. Sand and finish
surfaces as necessary to remove pits and scratches and prepare surface for
painting. Apply filler to ensure smooth surface, sand and apply two coats of
sprayed on cellulose paint finish in the selected solid colour.

9.07 Refinishing of natural metals: Remove existing protective finish. Buff as

necessary to remove scratches. Re-grain or finish as specified and protect as
indicated for particular metal type.

10. Maintenance

10.01 Deploy technically qualified and competent personnel, acceptable to the Client,
employed and supervised by the Contractor.

10.02 Warranty Maintenance:

» The lift contractor shall guarantee that the materials and workmanship of the
equipment installed by him under tender specifications shall be first class in
every respect. He will make good at his own cost any defects which may develop
within one year from the date of commissioning of the installation, ordinary wear
and tear and improper use accepted. This clause does not preclude any remedy
the client may have for latent defects.

» Defective is defined to include operation or control system failures, car
performance below required minimum, excessive wear, unusual deterioration or
aging of materials or finishes, unsafe conditions, the need for excessive
maintenance, abnormal noise or vibration and similar unsatisfactory conditions
etc.

» Provide preventive and routine maintenance and 24-hour emergency call-back
service for one year commencing on date of final acceptance by client.
Systematically examine, adjust, clean, and lubricate all equipment. Repair or
replace defective parts using parts produced by the manufacturer of installed
equipment. Maintain lift machine room, lift shaft, and pit in clean condition.

» Make modifications and adjustments to meet performance requirements
specified herein.

10.03 Contract preventive maintenance

Quote yearly cost for Annual Maintenance Contract (AMC) agreement commencing
upon completion of the warranty period specified in Item 10.02 above. Base
maintenance cost upon terms and conditions of the Contractors fully comprehensive
preventive maintenance agreement, including call outs at no additional cost to the
Employer during the building’s operating hours.
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11.

Products

11.01 Passenger Lifts Data Sheet / details for (5 stops) — 2 Nos.

(NABARD’s Maharashtra Regional Office, Pune )

Data Sheet
Existing old lifts Required new lifts
1 Number of lifts | 2 Nos. 2 Nos.
2 Type/ Make Passenger Passenger
3 Capacity 8 passengers ( 544 kgs ) 8 passengers ( 544 kgs)
4 Speed 0.70 MPS 1.00 MPS
5 Travel 14 M Approx.(G + 4 ) 14 M Approx.(G + 4 )
6 Stops & 5 stops & 5 openings (all 5 stops & 5 openings (all
openings opening on same side). opening on same side).
7 Drive Geared Machine with motor. AC Variable Voltage Variable
Frequency controller with PM
SM ( Permanent Magnet
Synchronous Motor ) gearless
drive having closed loop.
8 Control & Microprocessor based Simplex | Microprocessor based
Operation Down Collective with / without | Simplex Full Collective
attendant. with / without attendant.
9 Lift machine Directly above the shaft Directly above the shaft
room
10 | Power supply |AC415V +/-10%,50 Hz +/-3% | AC 415V +/-10%, 50 Hz +/-
3%
11 | Car & landing | Manual Swing doors Automatic VF Door / DC
Door operation operating system with closed
loop
12 | Car door Steel Collapsible gate having Centre Opening in Stainless
clear opening of 760 x 2000 mm | Steel Mirror finish ( 800 x
2000 mm )
13 | Landing Door | Centre Opening Sliding Doors Centre Opening in Stainless

having clear opening of 800 x
2000 mm

Steel Mirror Finish with 2
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hours fire rating (800 x 2000
mm ) on all floors.

14

Car

S.S. Cabin

Car of non cladded SS sheets in
combination of Etched and /or
Mirror finish panels with 4
nos. LED White light fixtures
with diffuser & approved make
heavy duty ceiling mounted
cabin 2 nos. blowers with
adequate  ventilation and
lighting ( 100 lux) and stainless
steel mirror finish handrail on
rear panel only

Flooring with approved shade
/ make of 20 mm thick granite
grade - flooring as approved by
NABARD ( Indicate provision
of amount made in covering
letter )

Notes: a) Car panels in Etched
or Mirror should not be more
than 3 on each side

b) False ceiling design to be
approved by NABARD

15

Car Size

1300 mm wide x 1100 mm deep
x 2200 mm height

1300 mm wide x 1100 mm deep
X 2400 mm clear height below
false ceiling

Operating Indications

16

On all landing
& located at
gate

Digital Position Indicators
combined with hall buttons on
all floors

Colour LCD Indicator on all
floors.

Luminous Hall Buttons to stop
lift in both directions on each
operating floor except on
terminal landings (one
direction button).

17

In Car

1 no. Car operating Panel
equipped with the following:
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1. Auto / Manual selector key
switch

2. 2 nos. Blower switch ( in
addition to fan auto control )

3. UP & Down buttons for
attendant operation

4. Luminous floor buttons with
braille marking.

5. Emergency stop button

6. Overload warning device
with annunciation ( lift should
not take a start under overload
condition )

7. Alarm button to Dbe
connected to alarm hooter at
ground floor.

8. 5.6° LCD car position and
direction indicator.

9. Emergency LED light with
SMF battery backup.

10) 3 way Intercom system
upto security desk located at
lobby.

12) Auto light off ( half quantity
when no car calls )

Notes:

a) Separate communication
cable only from lift machine
room to lift car and desk
instrument at security desk at
Lobby.

b) Faceplates of all operating
fixtures should be in Stainless
steel mirror finish.
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18 | Hoist way
available

1800 mm wide x 1500 mm deep

1800 mm wide x 1500 mm
deep

19 | Pit depth 1400 mm

1400 mm

20 | Announcement | NA

Floor announcement in

system English language with music of

NABARD’s choice

21 | Overhead 4000 mm 4000 mm

22 | Safety Gear: Governor Actuated Provide New safety gear

23 | Guide Rails: Machined Steel Tees Provide @New Car And
Counterweight Guide Rails
including guides shoes

24 | Buffers: Spring Provide new buffers as per

manufacturer’s standard

25 | ARD -

Automatic Rescue  Device
capable of moving the lift to the
nearest landing on main power
failure ( Single Phase or 3
phase ) shall be provided in
both lifts

Standard Features (for both lifts)

a)Advance Door Opening

b) Automatic Car Return

c) Home Landing

d) Car Call to Top Landing

e) Hall Call Cut off Operation
f) Current Harmonic Filter

g) Door Time Close Protection
h) Door Time Open Protection
i) Failure Auto Diagnose

j) Intercommunication unit

k) Infra-red door detector

1) Reverse Phase Relay

m) Load Non Stop

r) Nudging Door

0) Overload Device (Car)

p) Re-levelling
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q) Top of car Inspection

r) Motor Thermic Device

s) Anti-Nuisance Operation

t) Automatic Return Device

u) Attendant Operation

v) BA interface

w) Braille Button as specified
x) Car Arrival Chime

y) Car Call Cancellation

z) Emergency Fireman Service

Intercommunication

Used to achieve the communication between car, machine room and security / control
room.

Hardware consists of instrument in machine room and security desk / control room,
and hands free 3- way speaker facility built in the Car operating panel in car.

ICU consists of Intercommunication Unit (Car to Machine room), Master hardware
provided is host interphone at machine room. Intercommunication Unit (Car to
Security desk / Control Room), hardware provided is host interphone at security desk /
control room.

11.04 MACHINE ROOM EQUIPMENT

Arrange equipment in existing machine room spaces available. No additional space will
be provided.

Machine room flooring to be marked and painted with suitable colour as
per code

Performance characteristics

Minimum guaranteed performance of the lifts:
e Car Speed: * 3% of contract speed under any loading condition.

e Car Brake Capacity: Should be capable of preventing the lift car from
movement with 125% of rated load, with the lift car at rest.

e Car Stopping Zone: + 5 mm under any loading condition.

e Car Ride Quality:

Horizontal & Vertical vibration should be in conformity with
industry/manufacturer’s standard and to be supported by relevant
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test certificates and shall be verified with required
monitoring/testing instrument at site before handing over.

Acceleration and Deceleration: the controller should provide for
smooth acceleration and deceleration without any perceivable jerks

Traction Hoist Machine:

Provide new ACVVVF PMSM gearless traction type motor with brake, drive sheave in
proper alignment on a common, isolated bedplate. Provide bedplate blocking to elevate
secondary or deflector sheave above machine room floor.

Provide hoist machine mounted digital, closed-loop velocity encoder. Arc of contact -
170 t0180 degrees.

Hoist machine installations, which require block outs through machine room floor for
other than hoist ropes shall be provided with a 14 gauge galvanized sheet metal
enclosure over entire block out on underside of floor slab.

Solid State Power Conversion and Regulation Unit:

Provide alternating current, variable voltage, variable frequency (ACVVVF), I.G.B.T.
converter and inverter drives for ACVVF Gearless machines as per manufacturer’s
standard drives. VF drive KW rating should be more than the motor KW rating. Makes
of VF drives shall be approved by NABARD

Design unit to limit current, suppress noise, and prevent transient voltage feedback into
building power supply. Provide internal heat sink cooling fans for the power drive
portion of the converter panels. Conform to IEE standards for line harmonics and
switching noise.

Isolate unit to minimise noise and vibration transmission

Encoder: Direct drive, solid-state, digital type. Update car position at each floor and
automatically restore after power loss.

Controller:

Compartment: Securely mount all assemblies, power supplies, chassis switches,
relays, etc., on a substantial, self-supporting steel frame. Completely enclose
equipment with covers. Provide means to prevent overheating. The components
should conform to manufacturers standard specifications.

Wiring: Labelled copper wire for factory wiring. Neatly route all wiring
interconnections and securely attach wiring connections to studs or terminals.

Permanently mark components (relays, fuses, PC boards, etc.) with symbols shown on
wiring diagrams.

The controller should have provision to be connected to an elevator management system
to monitor the performance of the lifts.

Machine and Equipment Support Beams:
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Provide new structural steel beams required for direct support of/ and attachment to
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and
hoist rope dead-end hitch assemblies.

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and
fastening of machine beams or equipment to the building structure.

Isolate machine and overhead sheave beams to prevent noise and vibration
transmission to building structure.

Governor: Provide new over speed governor. Tripping of the safety gear shall be
adjusted to 140 percent of the rated speed.

Emergency Brake:

Provide means to prevent ascending car over-speed and unintended car movement as
per Code. Mount the auxiliary brake on suitable structural steel supports. Provide
control circuits to enable the device to function as required by Code.

Noise/Vibration Isolation: All lift equipment including their supports and
fastenings to building, shall be mechanically isolated from the building structure to
minimise objectionable noise and vibration transmission to car, building structure, or
adjacent occupied areas of building.

Sound Isolation:

Noise level relating to lift equipment operation in machine room shall not exceed 75 db.
All db readings shall be taken one metre off the floor and one metre from equipment.

11.05 LIFT WELL EQUIPMENT

Guide Rails: Provide new, machined steel T-sections for car ( 82.5 mm x 68.5 mm x
9 mm about 8.7 kg. weight per metre) .and counterweight hollow metal type of ( 50 mm
X 50 mm x 20 mm) and weight about 2.85 kg per metre) for the application as per
standard manufacturer’s specifications, including brackets for attachment to building
structure.

Buffers, Car and Counterweight: Provide new spring buffer with blocking and
support channels.

Diverter or Secondary Sheaves: Provide new sheaves with machined grooves
and sealed bearings. Provide mounting means to machine beams, machine bedplate,
car and counterweight structural members, or building structure.

Counterweight: Provide new counterweight with steel frame with metal or concrete
filler weights and guides shoes.

Governor pit tensioning sheaves: Provide new and mount sheaves and support
frame on pit floor or guide rail. Provide frame with guides or pivot point to enable free
vertical movement and proper tension of rope/belt and tape. Provide sheave guard
and electrical safety switch. Provide inside pit, a ladder made out of Aluminium
extruded sections for maintenance of pit equipment and pit cleaning.
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Hoist Ropes / Belts and Governor Ropes: Provide New

Traction type machine to suit manufacturer’s requirement. Fasten with staggered
length, adjustable, spring isolated wedge type shackles.

Terminal Stopping: Provide normal and final devices.

Electrical Wiring and Wiring Connections:

Conductors and Connections: Copper throughout with individual wires coded
and connections on identified studs or terminal blocks. All wiring shall be run in
troughs. Use no splices or similar connections in wiring except at terminal blocks,
control compartments, or junction boxes. Provide 10% spare conductors throughout.
Run spare wires from car connection points to individual lift controllers in the
machine room. Provide four pairs of spare shielded communication wires in addition
to those required to connect specified items. Tag spares in machine room.

Flat Travelling Cables (FRLS) : Flame and moisture-resistant outer cover. To
start from machine room upto car top. Each core to minimum 0.75 sq mm Prevent
travelling cable from rubbing or chafing against lift well or equipment within lift well.

All insulated conductors & conduit or tubing as well as fittings including boxes, trough
and ducts shall comply with the requirements of relevant IS specification or BS
specifications.

E

ntrance Equipment: Provide the following new equipment:
Door Hangers.
Door Tracks
Door Interlocks.

Door Closers.

18 gauge galvanised Facia sheets wherever necessary should be full length (i.e
from upper sill to top of header on all floors )

11.06 LIFT WELL ENTRANCES

Architraves:
Landing doors: Provide as specified

Sills: Provide new sills manufactured of extruded aluminium.

11.07 CAR EQUIPMENT

Car Sling: Provide new with welded or bolted, rolled or formed steel channel
construction.

Safety Gear: Provide new governor actuated safety properly affixed to underside of
car platform.
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Platform: Provide new, isolated type, constructed of steel, which are fireproofed on
underside.

Guide Shoes: Provide new guides for car and counterweight.
Car Sills: Provide new aluminium car sill manufactured with one piece extrusion.
Car Doors: Provide as specified with one hour fire rating

Car Operating Panel: — 1 No. per car

New car operating panels with mirror finish stainless steel faceplates (for both
lifts)

Suitably identify and locate floor buttons (Braille), alarm button, in accordance
with statutory requirements. Height of COP should be such that the all buttons
should be easily accessible for handicapped users in wheel chairs. Approval to
be obtained from NABARD of car operating panel.

Provide alarm button to ring bell located on car and actuate two-way
communication systems.

Car Top Control Station: Mount in location to provide safe access and utilisation
while standing in an upright position on car top.

Communication System:

Provide a three-way communication instrument in car with automatic dialling,
actuated by pressing the alarm bell button.

CAR ENCLOSURE

Passenger Lift Car Enclosure: Provide new and complete as specified herein.
Provide the following features:

Shell, Canopy: steel formed panels as per manufacturer’s standard
specifications with baked enamel interior finish as selected.

Front Return Panels (18 guage) and Integral Entrance Columns, Transom and Interior
Wall Finish: stainless steel Mirror finish, as approved by the Employer

Base: Approved shade of minimum 20 mm thick granite slab with design and inlays as
approved by NABARD

Ventilation: Minimum of 2 nos. Blowers of adequate CFM, mounted to car canopy on
isolated rubber grommets.

Lighting: Recessed type LED fixtures of reputed make without drivers

Suspended Ceiling: Stainless steel NABARD approval essential
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LANDING CONTROL STATIONS

Pushbuttons: Provide 1 no. on each floor with flush mounted faceplates. Include
push buttons combined with colour LCD for each direction of travel, which illuminate
to indicate call registration. Provide for any cutting and patching required.

SIGNALS

Position Indicator: Provide above each entrance as per manufacturer’s standard
specifications, as approved by the Bank. Illuminate up or down arrows and sound tone
just before the arrival of that particular lift. Sound level shall be adjustable. Colour
LCD indicator containing floor designations and direction arrows shall indicate floor
served and direction of car travel. Provide for any cutting and patching of wall
necessary and leave adjacent wall surfaces in good condition.

Car Position Indicator: Provide 5.6” LCD containing date, time, floor designations
/ directory and direction arrows to indicate floor served and direction of car travel.
When a car leaves or passes a floor, illuminate indication-representing position of car
in lift well. The screen should be programmable and should permit sending scrolling
routine / alert messages.

Faceplate Material and Finish: Mirror Stainless steel all fixtures as per landing
door finishes.

Building Management System:

Vendors to provide potential free contacts on control systems for Fire service,
emergency power, floor indications etc. Vendors should also include for wiring of the
same upto the Control room on the Mezzanine floor. Provision to be made for
connecting NABARD D.G. set in case of power failure.

11.08 EXECUTION

At the time of execution successful tenderer has to dismantle 1 no. lift at a time. Other
lift will be in operation.

After dismantling of the existing lift, firm has to provide required scaffolding in the shaft
which may be used by NABARD for carrying out major civil work if any. .Any damages
to scaffolding during this period will be attended by the NABARD. Major civil repair
work like any modification required in the existing foundation will be done by NABARD.
Allied civil work like puncturing wall / ceiling, removing & repairing of plaster, white
wash to lift shaft will be in scope of tenderer. NABARD will provide open storage space
in the premises for storage of materials. Locking and responsibility of the materials will
lie with the tenderer.

11.09 FIELD QUALITY CONTROL

Execution of work at site will be inspected and checked during course of installation.
Full cooperation and access to inspecting engineer / consultant and any other
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officer(s) shall be given during inspection and is mandatory. Accomplish corrective
measures / work required prior to performing further installation.

11.10 ADJUSTMENTS

Install rails plumb and align vertically. Secure joints without gaps and file any
irregularities to a smooth surface. Static balance car to equalise pressure of guide
shoes on guide rails. Lubricate all equipment in accordance with manufacturer’s
instructions. Adjust motors, power conversion units, brakes, controllers, levelling
switches, limit switches, stopping switches, door operators, interlocks, and safety
devices to achieve required performance levels.

The lift/Car shall be protected as follows.

(a)  Against overload

(b) By safety gear on car so that in the event of rope breaking or loosening, the car
will be brought to rest immediately.

(c) By car and landing door locks so that in the event of any door kept opened, the
lift will not start.

(d) By speed governor operating on the control circuit and applying the brakes in
case of over-speeding of car in any direction.

(e) By means of over travel limit switches in both downward and upward
direction.

63) By means of a phase reversal relay.

(g) By means of a single phasing relay.

(h) By a device that ensures that the brakes apply as soon as a single phasing
occurs or when the drive fails to start for whatever reason.

) By means of suitable type and capacity buffers in the lift pit.

() The car and landing door shall not open when the lift car is not within the
levelling zone.

(k) Any other safety device as per the statutory requirements.

12.  Before handing over the lift the following tests shall be conducted on the lift installation.
The lift will not be taken over unless all the test results conform to the specifications.

(a) The lift will be loaded for its full capacity and the following will be tested in both
directions of travel.

(i) Speed
(ii) Levelling at all landings
(b) The lift will be kept empty and the following will be tested in both directions of travel.

(i) Speed
(ii) Levelling at all landings

(c) All protection and safety devices shall be tested for its proper functioning.

(d) Overload safety— No start and overload annunciation.
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(e) Insulation resistance and earthing continuity and resistance testing.
(f) Voice annunciation system

(g) Emergency alarm and two way communication system

(h) ARD function test and inverter back up for light and fan/blower.

(1) Controller function test (Test certificates shall be submitted)

(G) Any other safety device as per the statutory requirements

13.Test Certificates
Test Certificates for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes /

belts, Governor Rope, governor, travelling cables and Two (2) hours fire rating for
landing doors should be furnished for all elevators.
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Section-IX

Check List for Performance Test of Lift Installations

Site Tests:

Before a new lift is taken from a manufacturer and put into commission before the
licence is issued, certain essential tests shall be performed to ensure that the lift is
satisfactory and conforms to the various conditions laid down in the specifications.

1.

Overload Test: During this test, the car shall be loaded with 10% more than the
contract load and the lift shall be run in both the directions with stops at all the

floors. The starting and running currents, the speeds and accuracy of levelling
shall be recorded.

Buffers: The car shall be run on to its buffers at contract speed and with contract
load in the car to test whether there is any permanent distortion of the car or the
buffer. In case of oil buffers, after conducting the test it shall be ensured that
there is no leakage of oil from the buffers.

Size of the Car : The floor area of the car shall be measured in order to check that
passenger capacity plate is correctly engraved.

Earthing: Two earthing points shall be available in the Machine Room from two
separate earth stations. This earth shall be extended to metal parts of all the lifts'
electrical equipment.

Emergency Signal: The bell/buzzer fitted in the car shall be operated and shall
be clearly audible outside the lift well/lobby. Wherever there are large number of
lifts, this signal shall be arranged to give warning in the Machine Room.

Insulation and Earth Test: All the electrical equipment shall be tested for
insulation and earth test.

Rope Test: The car shall be loaded until the weight on the rope is twice the
combined weight of the car and the specified load. This load test shall be carried
out for about 30 minutes without any sign of weakness, temporary set or
permanent elongation of the suspension rope strands.

Technical Particulars

Elevator

Manufacturer

Type & Model No.

Number offered

Pay load in Kgs./Persons

Weight of unloaded Car in Kgs.

Rate speed (mtrs/min)

Travel and landing as per specification requirement
Design life as per Indian Electricity Act

Design, fabrication and testing of elevator conform to the

87



Internal

I.S. Code (Mention the name and serial number of I.S. Code)
Car
Size in mm. (specify height, width and length of the car)
Type and material of construction
Thickness of panels on sides and thickness and grade
Lighting inside the car

a. Type of lighting (LED etc.)

b. Number and wattage (total watts /lux)

C. Type of fitting for above

Isolating cushion between car and car frame
Details of isolating cushion

Car Platform

Overall platform size ( ----------- Mmm. X ---------------- mm.)
Type of construction

Thickness of granite flooring ( ----- mm)

Car Roof
Type & material of construction

Car frame

Materials

Type of construction

No. of Renewable Guide Shoes

Door
Type of Door
Type of Door operation

Control & Operation

Type of control

Type of operation

Car operating Panel supplied as per specification requirement

Type of construction

Car position indicator provided in the car as per specification requirement

Type of construction

Terminal buffers

Type of buffers

Stroke of buffers

Number(s)

Location of buffers

Material of buffers

Load Plate supplied as per specification
Counter Weights

Type and material of construction
Shades
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Type of section and weight per metric length
Material of construction
Lubrication particulars

Limit Switches
Number(s)
Location

Type
Operation

Controller
Manufacturer
Type & Model No.

Cubicles
a) Size
b) Construction

Car safety and Conveyor

Safety Gears
a) Type, No. and Location
b) Stopping distance
¢) Conforms to IS - 4666

Overspeed governor devices

a) Type and model of operation for Car

b) Tripping speed

¢) Location

d) Material of construction

e) Design conform to applicable standards
f) Mode of operation

Any other safety devices provided
a) Location
b) Mode of operation

Ropes / Belts

Manufacturer

Number of ropes / Belts

Type and size of rope / Belts

Conforms to I.S.Code (Mention Number)
Breaking strength of one rope / Belt
Design factor of safety

Hoist rope compensation

Sheaves and Pulleys
Material of construction
Size (mm)

Type of bearing
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Hoistway doors

Number(s)

Whether all required landing entrances materials
have been provided ?

Elevator machine room size

Elevator traction machine

Number

Manufacturer

type and Model Number

Motor Particulars

KW Rating

Rated Voltage ( ------ Volts)

Full load current ( -------- Amps.)

Starting current with full load on lift (Amps)
Full load torque (Kg-m)

Starting torque % of full load torque
Rated speed (rpm)

Type of enclosure

Insulation class

Temperature rise above 500C ambient temperature
Tropical protection

Power Transmission Gearing
Type

Speed reduction ratio
Material of construction

Breaking Device

Type of operation

Type of brakes

Whether all required starters, overload, relays,
reverse phase relay and other protective devices
for traction motor have been furnished

Hand lamp with adequate length of cables

Type, quality and quantity of final paints to
be provided
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Section-X

Tender for Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts at NABARD’s Maharashtra
Regional Office, 54, Wellesley Road, Shivaji Nagar, Pune — 411005.

UNPRICED BILL OF QUANTITY

PART II
Sr.No Description of item Qty Rate Amount

A |Design, Supply, Installation, Testing Commissioning and | 2
Maintenance of 08 passenger Capacity lift serving 5 stops Nos.
@ 1.00 MPS as per data sheet along with detailed
specifications and the scope of work in Part I. Rate shall be
inclusive of applicable taxes including customs duty |,
clearance charges, Entry tax, GST, Insurance Premium etc

B 1. Civil Work: Elevator related civil work such as minor | 2
repairs to lift shaft internally with patch work and re- Nos.
plaster wherever required, buffer blocks, sill grouting,
front wall modifications on all floors including
plastering on both sides to suit automatic doors,
machine mounting blocks in machine room, white
washing with 2 coats in lift shaft and machine room,
Buttons and indicator box grouting on all floors, FMS
and alarm box on ground floor, minor chipping work
wherever the lift shaft is not in plumb, Core cutting of
holes in existing slab to suit new machine. Repairs to
existing machine room if any, providing smoke vent
with jail and louvers etc

2. Electrical Work including changing of 3-phase
armoured power cables, Iron clad Mains Switches for
3 phase and single phase car light and machine room
and shaft lights, MCB, ELCB, RCCB, 1-phase
armoured cable, bulkhead fittings with LED on each
floor, earthing pit, and double earthing in copper,
machine room lighting wiring. Exhaust fans in
machine room with grillwork

3. Granite work: Granite Work on all floors after
installing automatic doors

C [Rebate for dismantling, buying back and taking away all | 2
equipment of existing old lift as indicated in data sheet  |Nos.

D [Total (A + B — C) in figures
Total in words (A+ B—-C)

E  |Comprehensive annual maintenance charges inclusive of | 2
all taxes, transport, insurance, handling etc. as applicable [Nos.
after guarantee period as per terms & conditions specifies
in Part I on per year for proposed new lifts.

F Total ( F) in figures
F=D + (Ex13.81)

Total ( F) in words
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Section-XI

Check List- Commercial Conditions

Design, Supply, Installation, Testing, Commissioning and Maintenance
of 2 Nos. Passenger Lifts at NABARD’s Maharashtra Regional Office, 54,
Wellesley Road, Shivaji Nagar, Pune — 411005.

Sr. | Description Bank’s (NABARD) Terms Acceptance of
No. Bank’s terms
(Y/N)
1 | Validity 90 days from the date of opening of Part —
I1
2 EMD Rs.1,76,600/- (Rupees One Lakh
Seventy Six Thousand and Six
Hundred )

3 | Terms of As per clause 22 of the tender
payment
Terms of Quarterly payment after satisfactory
payment for completion of service.

AMC

4 | Technical As per Section VIII
specifications

5 | Warranty 12 months from the date of handing over of
Period the last lift of the contract including &

quality workmanship.

6 | Terms, Confirm that the terms, conditions and
Conditions payment for the AMC and conditions for
and payment | renewal of AMC as per the tender provision
during AMC are acceptable.

7 | Service after Free of cost during the warranty period
sales including replacement of any material /

assembly / equipment / software if found
necessary.

8 | Committed At least 19 years after one year defect
period for lift | liability period
maintenance

9 | Completion 36 weeks from 10th day of letter of award of
period work as per detailed completion

programme indicated in Section II, clause
19

10 | Liquidated 0.25 % per week of delay subject to a

damages maximum of 5% on incomplete portion of
the contract value as per the specified
milestones referred to in Clause 33 of the
Section IV “Conditions Hereinafter
Referred To

11 | Penalty for As per Section II, clause 21.3 B
delay in
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providing
service

12 | Service facility | Shall be available at Pune and
approachable on telephone, mobile.

13 | Annual a. Percentage of Basic price of AMC
Maintenance charges on which GST is applicable
Charges

b. Rate of GST on above

Part II should not contain any terms and conditions but only priced bill of quantity.
Terms and conditions, if any, incorporated in Part II, will not be valid or considered.

Place
Date Signature of Contractor ----------------------

Name & Designation -

Seal of the Contractor / firm
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Annexure-IV

Proforma for Details of Principal Banker / Other Bankers

Sl. Particulars Principal Banker 1 Banker 2
No. Banker
1 Name of the
Bank
2 Address
3 Contact Person
4 Email
5 Telephone
No.& Mobile
No.
Fax No.
6

Signature of the Tenderer:

Date:
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Annexure-V

(Proforma of undertaking for maintenance confirmation by the tenderer

on Company’s Letterhead)

The Chief General Manager,
NABARD

Maharashtra Regional Office,
54, Wellesley Road

Shivaji Nagar,

Pune -411005.

Dear Sir,

Tender for Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts at NABARD’s Maharashtra
Regional Office, 54, Wellesley Road, Shivaji Nagar, Pune — 411005.

b. We hereby undertake to maintain the lifts installed by us in your
NABARD’s Maharashtra Regional Office at Pune, satisfactorily, for a
period of not less than 19 years after expiry of the defect liability/warranty
period at the rate quoted by us towards all inclusive maintenance contract,
subject only to the price revision clause specified in the tender.

In the unlikely event of M/s the original
equipment manufacturer, failing to provide support in terms of spares etc due to
technological obsolescence or for any reason, we shall continue to provide all inclusive
service to your satisfaction, by arranging required spares etc ourselves, within the rate
quoted by us for the all inclusive maintenance contract for the period accepted as
above.

Yours faithfully,

For

Authorised Signatory
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Annexure-VI

Proforma of Bank Guarantee in lieu of 10 % of Security Deposit

(To be Stamped as a Security Bond - To be submitted on Non-judicial stamp paper of
appropriate value purchased in the name of the issuing bank)

No. Date

The Chief General Manager,
NABARD

Maharashtra Regional Office,
54, Wellesley Road

Shivaji Nagar,

Pune -411005.

Dear Sir
Tender for Design, Supply, Installation, Testing, Commissioning and

Maintenance of 2 Nos. Passenger Lifts at NABARD’s Maharashtra
Regional Office, 54, Wellesley Road, Shivaji Nagar, Pune — 411005.

WHEREAS

1. You have awarded a contract dated ------------- for Design, Supply, Installation,
Testing, Commissioning and Maintenance of 2 Nos. Passenger Lifts at
NABARD’s Maharashtra Regional Office, 54, Wellesley Road, Shivaji

Nagar, Pune — 411005. at ---—-—------ to our constituents MIS., a -—- -
———————————— having Its Registered Office at - --- hereinafter referred
to as " the Contractor which expression shall Include its successors and assigns

planners for the time being and from time to time) on the terms and conditions
mentioned in the contract.

2. One of the terms of the Agreement is that the Employer shall be entitled to deduct
and keep in deposit with them a sum equivalent to 5 % of the Running Bills submitted
or to be submitted by the Contractors in connection with the said construction work
subject to a maximum of Rs. ---- --- (Rupees
only) In the manner provided in the said Agreement. It is further prov1ded that the
Employer may, inter-alia, at its discretion agree to hold the said deposit partly in cash
by deduction as aforesaid and partly by a Bank Guarantee;

3. The Contractors have requested the Employer and the Employer has agreed to
deduct from the Running Bills submitted by the Contractors only upto a sum of Rs. --
-(Rupees ----- only) in the form of a
Bank Guarantee instead of deducting the said amount from the Running Bills as
aforesaid ;
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4. The Contractors who are our constituents have since requested us to furnish the said
Guarantee to the Employer in respect .of the said sum of Rs. (Rupees -------------------

NOW, THEREFORE, THIS LETTER OF GUARANTEE WITNESSETH THAT -

In consideration of the National Bank for Agriculture and Rural Development having
agreed at our request not to deduct from the Running Bills submitted or to be
submitted by the Contractors further sums towards the Retention / Earnest Money

Deposit in terms of the said Agreement dated in excess of Rs. -----------=------- (Rupees
———————————————————————— only) and also to accept this Guarantee 111 lieu
of the remaining sum or sums of Rs. --------- (Rupees -------------- -

--only) to be deducted from the Running Bills submitted or to be submitted by the
Contractors towards the Retention Money / Earnest Money Deposit. We, the bank,
hereby unconditionally and irrevocably guarantee unto the National Bank for
Agriculture and Rural Development (hereinafter referred to as "the NABARD", which
expression shall include its successors and assigns) that in the event of the NABARD
coming to the conclusion that the Contractors have not performed their obligations
under the said Agreement or have committed a breach thereof in particular failed to
rectify the defect in the construction/workmanship brought to their notice in terms of
the said Agreement which conclusion shall be final and binding on us, WE shall on
demand and without demur pay to the NABARD the sum of Rs. GGEEEEEEEEEEE
(Rupees -- only) or any lower amount that may be
demanded by the NABARD and our this guarantee shall be treated as equal to the
Retention Money/Earnest Money Deposit kept with the NABARD for the due
performance of the aforesaid obligations of the Contractors under the said Agreement.

2. We, the bank, also agree and confirm that the sum not -- exceeding Rs. (Rupees
only) as indicated in the written demand issued by the NABARD shall be final and
binding on us and we shall not ask for any further proof or evidence and we shall not
question the same either inside or outside in any Court, Tribunal or Arbitration, etc.;
and that we will make the payment pursuant to the demand notice issued by NABARD
without reference to the Contractors and notwithstanding any dispute or difference
that may exist or arise between the NABARD and the Contractors or any other person;
and that this guarantee shall be a continuing guarantee and shall not be revoked by us
without prior consent in writing of the NABARD ;

3. We hereby further agree that -

a. any neglect or forbearance, act or omission on the part of the NABARD in enforcing
any of this conditions of the contract or granting of any time or the showing of any
indulgence by the NABARD to the Contractors in respect of the completion of the
building or any other matter in connection therewith or any variation in the terms of
the said contract made by mutual agreement between the NABARD and the
Contractors or any other act or deed on the pan of the NABARD, which, but for this
Clause, may have the effect of discharging the guarantor under the Law of Sureties,
shall not discharge us in any way and our obligation under this guarantee shall be
discharged only by payment in full of the sums guaranteed hereunder ;

b. it shall not be necessary for the NABARD to exhaust its remedies against the
Contractors before invoking this guarantee and the guarantee herein contained shall
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been forceable notwithstanding that any other security, which the National Bank may
have obtained or may obtain from the Contractors, is outstanding and unrealised ;

c. our liability under this guarantee shall not be affected by any infirmity or irregularity
on the part of the Contractors in entering into the said contract or by the dissolution
or change in the constitution or name of the Contractors ;

d. our liability under this guarantee shall not exceed the sum of Rs. ----------------
(RUPEES === e e e e only) mentioned above ;

4. This guarantee shall remain in force upto provided that if so desired by the
NABARD, this guarantee shall be renewed by us for a further period as may be
indicated by the NABARD on the same terms and conditions as contained herein but
at the cost of the Contractors, failing which the amount guaranteed hereunder shall
become payable to the NABARD on demand.

5. Our liability under this guarantee will terminate on the aforesaid date, unless
renewed as provide hereinabove, or on the day when the Contractors comply with the
obligations under the said Agreement, in particular that relating to the rectification of
defects in the construction or workmanship during the period of defects liability as
provided in the with Agreement (as to which a certification In writing by the NABARD
alone shall be conclusive proof), whichever date Is earlier. Unless a claim or suit or
action Is filed against us within 6 months from the date aforesaid or the extended
period of this guarantee, all the rights of the NABARD against us under this guarantee
shall stand forfeited and we shall be released and discharged from all our obligation
and liabilities hereunder.

Yours faithfully,
N.B: This guarantee will require stamp duty as applicable in the State, where it is

executed and shall be signed by the official whose signature and authority shall be
verified.

SIGNED AND DELIVERED
(For & on behalf of the above named Bank) For & on behalf of
(Banker’s Name & Seal)

Branch Manager
(Banker’s Seal)

Bank Address
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©

NABARD

National Bank for Agriculture and Rural Development
Department of Premises, Security and Procurement
NABARD
Department of Premises, Security and Procurement

Maharashtra Regional Office,
54, Wellesley Road,
Shivaji Nagar,
Pune -411005.
Telephone: ------------------——--—-

Email: pune@nabard.org

Tender For

Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts at
NABARD’s Maharashtra Regional Office,
54, Wellesley Road,
Shivaji Nagar,
Pune — 411005.

Elevator Consultant

M/s OM Consultants
Building No.1, B/19, 15t floor, Ganjawala Apartments
S.V.P. Road, Borivali (West)
Mumbai-400092

Mobile No. 9967699576

Name of the Tenderer:

Address:

Due date and time for submission of tender: -------------- up to 14.00 hrs
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PART - 11

Bills of Quantity

NABARD
Department of Premises, Security and Procurement
Maharashtra Regional Office,
54, Wellesley Road,
Shivaji Nagar,
Pune -411005.
Telephone: 91 20-25500100

Email: pune@nabard.org

Tender For

Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts at
NABARD’s Maharashtra Regional Office,
54, Wellesley Road,
Shivaji Nagar,
Pune — 411005.

Elevator Consultant

M/s OM Consultants
Building No.1, B/19, 15t floor, Ganjawala Apartments
S.V.P. Road, Borivali (West)
Mumbai-400092

Mobile No. 9967699576

Name of the Tenderer:

Address:

Due date and time for submission of tender: 06.06.2024 up to 14.00 hrs
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Table of Contents (Part II)

Sl .No. Description Page
No.
1 Bill of Quantity as per Annexure-VII (2 nos. Passenger Lifts) at | 101

Maharashtra Regional Office, Pune
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Tender for Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts at NABARD’s Maharashtra
Regional Office, 54, Wellesley Road, Shivaji Nagar, Pune — 411005.

Sr.No

ANNEXURE-VII
BILL OF QUANTITY

PART II
Description of item
Design, Supply, Installation, Testing

Qty Rate
2

Commissioning and Maintenance of 08 Nos.

passenger Capacity lift serving 5 stops @ 1.00
MPS as per data sheet along with detailed
specifications and the scope of work in Part I.
Rate shall be inclusive of applicable taxes
including customs duty , clearance charges,
Entry tax, GST, Insurance Premium etc

1.Civil Work: Elevator related civil work such

2

as minor repairs to lift shaft internally with patch Nos.

work and re-plaster wherever required, buffer
blocks, sill grouting, front wall modifications on
all floors including plastering on both sides to
suit automatic doors, machine mounting blocks
in machine room, white washing with 2 coats in
lift shaft and machine room, Buttons and
indicator box grouting on all floors, FMS and
alarm box on ground floor, minor chipping work
wherever the lift shaft is not in plumb, Core
cutting of holes in existing slab to suit new
machine. Repairs to existing machine room if
any, providing smoke vent with jail and louvers
etc

2.Electrical Work including changing of 3-
phase armoured power cables, lron clad Mains
Switches for 3 phase and single phase car light
and machine room and shaft lights, MCB, ELCB,
RCCB, 1-phase armoured cable, bulkhead
fittings with LED on each floor, earthing pit, and
double earthing in copper, machine room
lighting wiring. Exhaust fans in machine room
with grillwork

3.Granite work: Granite Work on all floors
after installing automatic doors

Rebate for dismantling, buying back and taking

2

away all equipment of existing old lift asNos.

indicated in data sheet
Total (A + B — C) in figures
Total in words (A+ B—-C)
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E Comprehensive annual maintenance charges 2
inclusive of all taxes, transport, insurance, Nos.
handling etc. as applicable after guarantee
period as per terms & conditions specifies in Part
I on per year for proposed new lifts.

F Total ( F) in figures
F=D + (Ex13.81)

Total ( F) in words

Signature and Company Seal
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